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RPTIS - Soldier Power
PWS
3/12/2014

GENERAL SERVICES ADMINISTRATION

FEDERAL ACQUISITION SERVICE
Rapid Prototyping and Technology Insertion (RPTI) Support
Work Order #15

CONTRACT: ID07140006 - Rapid Prototyping and DATE: 3/12/2014
Technology Insertion (RPTI) Support — Soldier Power, Work
Order #15
TYPE: Time and Material (T&M)
AGENCY:
United States Army (USA)
Communications-Electronics Research Development & Engineering Center
(CERDEC)
Command, Power & Integration Directorate (CP&ID)
Power Division (PD)
PROJECT MANAGER (PM): Dale Shogren, GSA FAS, 405-609-8083
CLIENT REPRESENTATIVE (CR): Mara Bryant-lvory, CERDEC, CP&ID, 443-395-
0439
CONTRACT TYPE: Task Order issued against Indefinite Delivery/Indefinite Quantity
(ID1Q) ID07120033

1.0 Background

The contractor shall support the Power Division (PD) of the Command, Power & Integration
Directorate (CP&ID), U.S. Army Communications-Electronics Research Development &
Engineering Center (CERDEC) RPTI efforts. The contractor is required to perform a variety of
tri-service Command, Control, Communications, Computers, Intelligence, Surveillance and
Reconnaissance (C4ISR) systems prototyping and prototype systems integration programs.

The Army’s unique power requirements force CERDEC to design, develop, and advance power
electronics/controls, burners, fuel reformation components/systems, advanced External and
Internal Combustion engines, alternative energy power sources, intelligent power / energy
management systems, and battery rechargers that are compatible with tactical field applications.
The results of this endeavor shall be used to support the Power Division mission which seeks
solutions to enhance military readiness and operations. Efforts shall ensure the smooth transition
of systems and components for applications to future development and acquisition.

2.0 Objectives

This work order will support the development of improved power source relevant technologies
for manwearable and manportable applications (in general up to 1,000 watts of output power).
The technologies to be considered include but are not limited to:
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Advanced lithium batteries (rechargeable and nonrechargeable)
Rapid battery chargers

Fuel cells

Modeling and simulation of advanced power source systems
Solar Panels

Battery diagnostic test equipment

e Power Managers

e Soldier Energy Harvesting Systems

3.0 Scope

The individual project requirement to be placed against the basic IDIQ is described as follows:

Engineering Support

Systems Engineering: Prototype Technology R&D
Testing, Evaluation/Experimentation and Certification
Quality Assurance

Logistics Support: Purchasing Support
Program/Project Administrative, & Business Operations Support
Experimentation and Demonstration

Power Source Support

- Management and Administrative Support

- Technical Support

- Power Sources Engineering

- Alternative Power Source Solutions

- Mobile Power Source Solutions

4.0 Requirements
4.1 Management, Administrative, and Planning Support

The contractor shall provide management, administrative, and planning support for PD specific
programs, including formulation and preparation of mid and long range program and
development plans, investment strategies, business and operating plans, and when applicable, the
development and implementation of strategic databases for soldier power. The contractor shall
provide administrative and managerial support to programs so designated by the PD. This may
require on site participation in support of these programs.

4.2 Demonstrations and Experiments

The Contractor shall provide technical support for power related demonstrations and experiments
conducted by the Government that show basic functionality or interoperability of the candidate
system(s) with other systems. The Contractors’ efforts shall include the following:
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e ldentification of possible demonstration and experiment candidates, briefing these to the
Government to obtain approval, and developing the demonstrations and experiments to
provide proof of concept.

e Acquire/fabricate the systems/materials required for the effort.

e Provide on-site technical support during these briefings and demonstrations.

e Accomplishment of all work necessary to develop these demonstrations and provide
proof of concept.

e Provide all required documentation/briefings to support the effort. This shall include
Technical Abstracts and Concept Documentation.

e Technical support shall also include analysis of power technologies, parametric studies,
modeling and simulation, test and evaluation and laboratory support.

e Administrative support shall include the ability to provide reports, briefings, and
presentations and facilitate task leaders, engineers and managers who provide technical
support.

4.3  Power Source Technical Support

The contractor shall provide the requisite engineering/technical support for the development of
improved portable power sources with the associated technologies and materials to increase
power density, decrease weight, size, and cost.

43.1 PEM/DMFC/RMFC/SOFC Fuel Cells

The Contractor shall investigate and develop proton exchange membrane (PEM) fuel cell, direct
methanol fuel cell (DMFC) and reformed methanol fuel cell (RMFC) and solid oxide fuel cells
(SOFC) technologies for fuel component/conversion technologies including balance-of-plant
systems. The specific technologies to investigate shall include thermally activated solid hydrogen
generation, aqueous activated chemical hydride generation; hydrogen feed stream purification
techniques, sulfur removal techniques, micro fluidics, and thermal management. The effort shall
develop prototype components and system level components for demonstration with fuel cells
designed in accordance to military specified mission operations.

4.3.1.1 Solid Oxide Fuel Cell (SOFC) Technologies

The Contractor shall investigate and develop solid oxide fuel cell (SOFC) technologies including
SOFC stack components, micro tubular designs, and materials processing. The effort shall study
the effects of sulfur on operational performance and optimize the fuel cell for fuel to energy
efficiency. The effort shall demonstrate prototype components and design development towards
a soldier portable power source to military specified mission operations.

43.1.2 JP8 Fueled Power Sources/Sulfur Sorbents

The Contractor shall investigate JP8 Fueled Power Sources and Explore sulfur sorbents for JP8
reformation and characterize JP8 fuel reformation systems for mobile fuel cell applications.
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4.3.2 Fuel Cell Systems

The Contractor shall develop a fuel cell system whose battery component is capable of an energy
density of greater than 150 Wh/kg and shall be capable of being charged by the fuel cell
component and/or a stand-alone smart charger. The battery shall incorporate smart circuit
technology to provide battery state of charge and System Management — Business (SM-BUS)
communication protocols. The smart battery shall have the capability of being charged within 2
hours on the stand-alone smart charger

4.3.3 Fuel Cells - Battery Hybrids

The contractor shall provide a fuel cell-battery hybrid power source. The power source shall be
utilized as soldier portable power and provide energy for charging secondary batteries and
auxiliary power for soldier equipment. The system shall utilize a fuel reformer to efficiently
convert liquid fuels such as methanol, JP-8, or other logistical fuels into hydrogen or utilize a
solid hydrogen fuel source. The system shall provide continuous power with an operational goal
of 72 hours and provide connections to allow use as an auxiliary power device to operate soldier
system and charger devices.

4.3.4 Fuel Cells - Solid Hydrogen Fuels

The contractor shall investigate proof of concept soldier portable fuel cell systems that utilize
fuel conversion approaches including solid hydrogen fuel sources and liquid fuel conversions to
produce hydrogen fuel for a low cost fuel cell design. The solid fuel conversion system shall use
a high density hydrogen solid (e.g ammonia borane, alane, etc.) and be designed to provide a
safe, controlled conversion of the fuel into hydrogen. The system shall be optimized for energy
density and reduced weight and be designed as a wearable soldier power source with an
operational goal of 72 hours.

4.3.5 Off Vehicle Fuel Cell Battery Charger

The Contractor shall investigate and integrate an off vehicle fuel cell battery charger using fuel
reformer technology in the design. It shall be capable of providing soldier portable power for
recharging communication power sources. The fuel reformer shall incorporate the use of liquid
fuels, including methanol and JP-8, and be optimized for high efficiency conversion of liquid
fuel to hydrogen for use with the fuel cell stack. The system shall be optimized for weight,
volume, and environmental operation in accordance to the military specifications.

4.4 Advanced Lithium Batteries

The Contractor shall evaluate advanced lithium and lithium ion batteries chemistries and provide
comparisons to existing battery technologies with a goal to optimize the energy and power
densities within the Army's standard battery configurations. Detailed experience with lithium-
ion, NiZn, Li/CFx and Li-Air technologies is desired. The batteries shall have the circuitry
required for safe operation and proper charging through the Army's soldier portable charger
(SPC) and the (UBC) Universal Battery Charger. The batteries shall also be equipped with a
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state-of-charge indicator and/or smart circuits to allow data-use history and charge profile
communication between military equipment and chargers.

4.4.1 Army's BB-2590 and Conformal Battery Configurations

The Contractor shall investigate improved chemistries for use based on the Army's BB-2590 and
conformal battery configurations and evaluate field charging concepts, including vehicle
powered smart chargers and solar chargers. The batteries shall be tested for safe charging
operation under field conditions to simulate actual environmental conditions per military
specified requirements. This effort shall include development improvements to solar charger
designs to improve the charger efficiency for BB-2590s and conformal batteries. The contractor
shall provide safety assessment reporting data in accordance to Army safety requirements. The
contractor shall provide multiple deliverable prototype systems for experimental field
evaluations.

4.5 Advanced Battery Chargers

The Contractor shall evaluate field capable charging systems such as solar, wind and alternative
approaches such as steam powered and micro-engine generators. The effort shall include
developmental improvements in the design of solar chargers, reduced weight, decreased volume,
and improved circuitry to increase charger efficiency.

The Contractor shall investigate using the solar battery charger design for use with the Army's
communication systems. The contractor shall design, develop, and test the charging system and
peripherals for safe operation under field conditions to simulate actual environmental conditions
per military specified requirements. The effort shall validate the charging system through actual
run-time operation of the charged batteries. The contractor shall provide safety assessment
reporting data in accordance to Army safety requirements. The contractor shall provide multiple
deliverable prototype systems for experimental field evaluations.

4.6  Power Management

The Contractor shall develop cost effective design for State of Charge (SOC) chips for use in
disposable and rechargeable military C4ISR batteries. SOC indicators shall display amount of
remaining energy in battery in order to use batteries more efficiently. The design shall be
optimized with respect to unit cost. The effort shall design and develop SOC circuits specifically
for the Army's C4ISR battery configurations. The contractor shall provide prototypes for
evaluation by CERDEC.

4.7 Wireless Soldier Power Distribution

The contractor shall investigate Wireless Soldier Power Distribution and Demonstrate wireless
power transfer from body to helmet and weapon to complement the wireless personal area
network and thus totally untethered the Soldier’s weapon and headgear from the body.
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4.8 Soldier Energy Harvesting Systems

The Contractor shall develop lightweight, cost-effective, and reliable energy harvesting
technologies to support the joint mission space for reducing operational energy and supporting
air and ground Warfighter operations. Solutions may include novel concepts and improvements
(applied research) for Soldier-wearable energy harvesting technologies, including but not limited
to: kinetics-based, piezoelectric, metabolic (i.e. body heat), lightweight flexible photovoltaic,
wind.

Contractor shall develop energy harvesting prototypes for further development and evaluation.
Technologies and concepts should provide improvements in energy density, optimized personal
energy harvesting, ergonomics, "ease of use," extended dismounted operations without resupply,
and safety. Contractor shall facilitate human factors and Soldier-centric integration. The
prototype devices will result in reduced power supply logistics and power load requirements for
the soldier while performing dismounted operations and patrol missions with low metabolic
burden to the Soldier. The contractor shall integrate energy harvesting devices with the Soldier
power architecture such as power management, conversion and energy storage devices in order
to supply the soldier with a reliable source of power.

49 Procurement

The Contractor shall procure, test and evaluate (T&E) equipment, chemicals, electronic parts and
materials, power sources and supplies, tools, environmental systems and measurement
instruments to develop power sources and perform evaluation of power and energy components.

The contractor shall provide an established and fully-functioning purchasing system for project
materials procurement that provides the ability to initiate, monitor, track, review and approve
purchase orders via a web-based system. This system must provide for the following capabilities:

e Provide government-designated users with a web-based system that provides the ability
to place, monitor, track, review and approve requests for quotations (RFQ) and/or
purchase order (PO) requests.

e Provide real time status of procurement from request to delivery.

e Provide funding status by individual program within a work order.

e Allow for multiple levels of system usage rights, including view-only, RFQ/PO request
creation, RFQ/PO review, and final RFQ/PO approval/release.

e Allow government-designated users to create parts catalogs and project kits, and create
PWS’s for non cataloged items.

e Provide on a monthly basis a listing of all material purchased for this effort. The
purchased material listing shall identify the particular project for which each item was
purchased. The purchased material listing shall be attached to the monthly report and
maintained in accordance with contractor material inventory processes.
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The contractor shall be authorized to release International Traffic in Arms Regulations (ITAR)-
marked drawings to ITAR-compliant vendors.

5.0 Operational Requirements
5.1 Data/Deliverables

Data is required but it is not separately priced. The contractor shall deliver all required
deliverables/reports as described in Table 1.

Table 1 List of Data Deliverables

Required Required Due o .
Deliverables/Reports Date Description of Deliverable Content
30 days after Plan to ensure services are performed AW PWS and

Quality Control Plan . .
award. commonly accepted commercial practices.

The contractor shall separately cover the effort on each of the
tasks described in this PWS. Content in the monthly report
provided by the contractor shall be separated by task and
shall contain for each task, as a minimum:

¢ Significant items that occurred that month

e Planned activities for the next month

e  Material Purchasing Support

No later than 15 - Complete list of purchase requests
calendar days - Dates request received
Contractor Monthly Status after the first - Date quotes received or to be received
and Progress Report day of the - Date of full Government approval

- Date of Purchase Order issued to VVendor

- Date Items delivered or Estimated due date

Issues and Concerns

Status of each task

Staff assigned on task that month

Budgetary information on expended and remaining funds

month.

Reports shall be prepared IAW DI-MGT-80227

Scientific and technical reports will include documentation

of the following areas of support:

e Technical, strategic and business planning support to the
Fuel Cells TWG.

o Identification and evaluation of advanced manufacturing
efficiencies and leveraging opportunities.

e  Application, solutions, capabilities, analysis, and
prioritization of fuel cell and other emerging technology
power device issues, specifically those associated with
manufacturing and producibility of selected systems.

Scientific and Technical
Reports (such as Test Plans, | As Required
Procedures, Reports)

Reports shall be prepared IAW DI-MISC-80711A
Provide workers and emergency personnel with procedures
for handling or working with substances in a safe manner.

Material Safety Data Sheet

As Required Includes information such as but is not limited to:
(MSDS) (for ODC items
requiring e Physical data (melting point, boiling point, flash point,
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MSDS, this etc.)
should be e Toxicity
attached to the e Health effects
consent to e First Aid
purchase form) | o Reactivity
e Storage
e Disposal
e  Protective equipment
e  Spill-handling procedures.
MSDS shall be prepared IAW FAR 52.223-3 -- Hazardous
Material Identification and Material Safety Data (Jan 1997)

5.1.1 Delivery Instructions

One copy of each report shall be submitted to the client representative. The contractor shall
deliver each report in a Government approved format. The contractor shall submit deliverables
electronically via email and shall include a cover letter, on the prime contractor’s letterhead,
describing the contents. Concurrently, a copy of the cover letter shall be attached to the task in
GSA s Electronic Ordering System (ITSS).

5.1.2 Inspection and Acceptance of Services

All periodic reports and task deliverables shall be inspected, tested (where applicable), reviewed,
and accepted by the Government within a reasonable period of time IAW FAR 52.246-6,
Inspection — Time and Material and Labor Hour.

Acceptance criteria are as follows:

All documents, stated as deliverables, are received for review and acceptance.
Deliverable documents are delivered in proper format as stated.

Deliverable is submitted on time as stated in Table 1.

Satisfy requirements as outlined in QCP/QASP.

Only the client representative (CR), their designated alternate, the GSA Project Manager (PM) or
GSA Contracting Officer (CO) has the authority to inspect, accept, or reject all deliverables.
Final acceptance of all deliverables will be provided in writing, or in electronic format, to the
GSA PM or GSA CO within 30 days from the end of the task order.

Performance by the Contractor to correct defects found by the Government as a result of quality
assurance surveillance and by the Contractor as a result of quality control, shall be IAW FAR
52.246-6, Inspection — Time and Material and Labor Hour. The client representative will
monitor compliance and report to the GSA FAS PM.
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5.2 Quality Control

The contractor shall establish and maintain a complete Quality Control Plan to ensure the
services are performed in accordance with the PWS and commonly accepted commercial
practices. The contractor shall develop and implement procedures to identify, prevent and
ensure non-recurrence of defective services. The government reserves the right to perform
inspections on services provided to the extent deemed necessary to protect the government’s
interests. The contractor must control the quality of the services and deliverables provided in
support of this task and maintain substantiating evidence that services conform to contract
quality requirements and furnish such information to the government if requested.

This is a task order for commercial services. The contractor shall develop and maintain a quality
process to ensure services are performed in accordance with commonly accepted commercial
practices and existing quality control systems. The contractor shall develop and implement
procedures to identify, prevent and ensure non-recurrence of defective services. However, the
government reserves the right to perform inspections on services provided to the extent deemed
necessary to protect the government’s interests. The contractor must control the quality of the
services and deliverables provided in support of this task; the contractor must maintain
substantiating evidence that services conform to contract quality requirements and furnish such
information to the government if requested.

5.3 Desired Skills and Experience

This requirement does include a strong desire for manpower with special knowledge/experience
and skills associated with the research and development of advanced military power sources to
include lithium and lithium ion batteries, chargers and fuel cell technology.

5.4 Manhours/Labor Categories

Direct labor shall be based on the labor categories and labor hours identified in Tables 2 and 3.
Work for this task will be conducted primarily at the Contractor’s facilities but will also require
support at Government facilities to include Aberdeen Proving Grounds (APG), Maryland (MD)
Ft Belvoir VA, and at various CONUS/OCONUS locations. Labor Rates shall not exceed the
labor rates awarded under the terms of your basic contract for each period of performance.

The estimated Level of Effort (LOE) provided by the government identifies the labor categories
and estimated labor hours associated with each category. This LOE has been developed by the
government for use by the vendor in development of a proposal. The offeror must clearly
quantify and address the provided LOE in their proposal.

Please be advised that Tables 2 and 3 (below) are provided for evaluation purposes only.
Because this work order will be issued on a Time-and-Materials (T&M) basis, the actual LOE
required in performance of the work order may vary from the estimates in Tables 2 and 3.
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Estimated Man-Hours by Labor Category
Labor Category
Base OP1 OP2 OP3
General Engineer (Intermediate) 2080 2080 2080 2080
General Engineer (Senior/Lead) 2080 2080 2080 2080
Mechanical Engineer (Senior) 2080 2080 2080 2080
Test Engineer (Senior/Lead) 2080 2080 2080 2080

Table 3 Estimate Level of Effort — Contractor Site

Estimated Man-Hours by Labor Category
Labor Category

Base OP1 OoP2 OP3
Program Manager (Senior / Lead) 2080 2080 2080 2080
Electronics Engineer (Senior) 2300 2300 2300 2300
Electronics Engineer (Intermediate) 2300 2300 2300 2300
Electrical Engineer (Senior) 2300 2300 2300 2300
Electrical Engineer (Intermediate) 2300 2300 2300 2300
Electrical Engineer (Journeyman) 2300 2300 2300 2300
Mechanical Engineer (Senior) 1040 1040 1040 1040
Mechanical Engineer (Journeyman) 2080 2080 2080 2080
Principle Expert/ SME 2080 2080 2080 2080
Engineering (Executive/Scientist) 2080 2080 2080 2080
Engineering (software) (Senior) 1040 1040 1040 1040
General Engineer (Senior / Lead) 2080 2080 2080 2080
General Engineer (Journeyman) 1040 1040 4160 4160
General Engineer (Intermediate) 4160 4160 1040 1040
Systems Engineer (Senior / Lead) 1040 1040 1040 1040
Systems Engineer (Journeyman) 2080 2080 2080 2080
Systems Engineer (Intermediate) 2080 2080 2080 2080
Network Engineer (Senior / Lead) 2300 2300 2300 2300
Network Engineer (Journeyman) 2300 2300 2300 2300
Network Engineer (Intermediate) 2080 2080 2080 2080
Principle expert/ Subject Matter Expert 2080 2080 2080 2080
Software Engineer (Lead) 2080 2080 2080 2080
Software Engineer (Journeyman) 2080 2080 2080 2080
Software Engineer (Intermediate) 2080 2080 2080 2080
System Engineer (Senior) 2080 2080 2080 2080
System Engineer (Intermediate) 2080 2080 2080 2080
System Administrator (Lead) 1080 1080 1080 1080
Systems Analyst (Architecture) 2080 2080 2080 2080
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System Analyst (Senior) 2080 2080 2080 2080
System Analyst (Intermediate) 2080 2080 2080 2080
CAD/CAM / Drafter (Senior / Lead) 1040 1040 1040 1040
CAD/CAM / Drafter (Journeyman) 1040 1040 1040 1040
Mechanical Technician (Senior / Lead) 4160 4160 4160 4160
Mechanical Technician (Journeyman) 4160 4160 4160 4160
Mechanical Technician (Intermediate) 4160 4160 4160 4160
Machinist (Master) 2080 2080 2080 2080
Electronics Technician (Senior / Lead) 1040 1040 1040 1040
Electronics Technician (Journeyman) 4600 4600 4600 2300
Electronics Technician (Intermediate) 4600 4600 4600 2300
Mechanic, General (Senior / Lead) 1040 1040 1040 1040
Mechanic, General (Journeyman) 1040 1040 1040 1040
Mechanic, General (Intermediate) 1040 1040 1040 1040
General Laborer (Journeyman) 2080 2080 2080 2080
General Laborer (Intermediate) 2080 2080 2080 2080
General Laborer (Entry Level) 2080 2080 2080 2080
Test Engineer (Senior / Lead) 2080 2080 2080 2080
Test Technician (Senior / Lead) 4160 4160 4160 4160
Quality Assurance Engineer (Senior / Lead) 1040 1040 1040 1040
Transportation Packing Specialist (Intermediate) 100 100 100 100
Property Management Specialist (Journeyman) 520 520 520 520
Program Integrator (Senior / Lead) 1040 1040 1040 1040
Operations Specialist (Senior / Lead) 1040 1040 1040 1040
Program Administrator (Journeyman) 1040 1040 1040 1040
Program Assistant (Journeyman) 1040 1040 1040 1040
Budget Analyst (Journeyman) 600 600 600 600
Budget Analyst (Intermediate) 1040 1040 1040 1040
Program Analyst (Intermediate) 1040 1040 1040 1040
Administrative Assistant 1040 1040 1040 1040

NOTE: If the offeror chooses to propose alternative solutions, the alternative solutions must
be supported by a detailed rationale explaining why the offeror chose to deviate from the
Government's proposed mix (labor category and hours) and sufficiently demonstrate the
feasibility of the alternative solutions so that it is clear that the offeror understands the
requirement. The rationale shall include, but is not limited to, the following information:

e If the labor hours are reduced, the vendor must explain the rationale for the reduced
labor hours with a sufficient explanation that directly addresses how the proposed
alternative solutions with reduced hours will be able to satisfy the requirement.
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e If the labor hours are increased, the vendor must explain the benefit the Government
will receive as a result of increasing labor hours.

e If different labor categories are proposed, the vendor must explain how the new labor
categories will support the requirement.

Any deviation without supporting rationale may render your proposal unacceptable as the
government may be unable to determine if the offeror sufficiently understands the work order
requirements.

The Government considers 1920 hours (excludes holidays) to be a full years labor for one
individual. The government may accept a quote containing a justified alternative level of effort
solution as part of a best value determination.

5.5 Other Direct Costs
5.5.1 Material/Other Direct Costs

The Contractor shall provide materials/hardware to support the requirements identified in PWS
Section 4. The subject power system projects are, by their nature, material intensive efforts.
These tasks will require the vendor to procure chemicals, electronic parts and materials, power
sources and supplies, tools, environmental systems and measurement instruments.

Material estimates are provided for use by the vendor in development of a proposal is shown in
Table 4.

Table 4 Total Estimated Materials Costs

Materiel / Other Direct Costs (ODCs)
Base B4 [
Option Year 1 B | B4 [
Option Year 2 | B4+
Option Year 3 3 [ B4 |
Total Other Direct Costs i B

5.5.2 Travel

Support of this requirement will include travel both within the continental United States
(CONUS) and outside CONUS (OCONUS). The majority of the contractor's CONUS trips can
be expected to be on the east coast.

Travel estimates are provided for use by the vendor in development of a proposal are shown in
Table 5.

Table 5 Total Estimated Travel Costs

Travel
Base $
Option Year 1 $
12 of 33

Project Number: 1D07140006
Work Order #15
Client Name: CERDEC



RPTIS - Soldier Power

PWS
3/12/2014
Option Year 2 $
Option Year 3 $
Total Other Direct Costs $ [ b4

NOTE: Table 5 totals include any travel markup.

The travel will be reimbursed at actual costs plus the vendor’s travel markup allowed for per the
base IDIQ.

6.0 Other Requirements
6.1 Contract Type

The efforts performed under this work order shall be on a T&M basis and shall be incrementally
funded by the government.

6.2 Period of Performance/ Place of Performance

The period of performance shall be a base period of twelve (12) months from date of award with
three twelve (12) month option periods. Work shall be primarily performed at the contractor’s
facility, but will also include work at Government sites to include APG MD, Fort Belvoir, VA,
and various CONUS/OCONUS locations.

In support of the optional performance periods, the following FAR clauses are incorporated into
the PWS:

1. FAR Clause 52.217-5 Evaluation of Options (Jul 1990): Except when it is determined
in accordance with FAR 17.206(b) not to be in the Government’s best interests, the
Government will evaluate offers for award purposes by adding the total price for all
options to the total price for the basic requirement. Evaluation of options will not obligate
the Government to exercise the option(s).

2. FAR 52.217-8 Option to Extend Services (NOV 1999): The Government may require
continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates
provided by the Secretary of Labor. The option provision may be exercised more than
once, but the total extension of performance hereunder shall not exceed 6 months. The
Contracting Officer may exercise the option by written notice to the Contractor within
sixty (60) calendar days prior to the expiration of the contract.

3. FAR Clause 52.217-9 Option to Extend the Term of the Contract (Mar 2000):

e The Government may extend the term of this contract by written notice to the
Contractor at least 1 day prior to the expiration of the current period of performance
provided that the Government gives the Contractor a preliminary written notice of its
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intent to extend at least 60 days before the contract expires. The preliminary notice
does not commit the Government to an extension.

e |If the Government exercises this option, the extended contract shall be considered to
include this option clause.

e The total duration of this contract, including the exercise of any options under this
clause, shall not exceed 4 years.)

4. GSAR 552.217-71 Notice Regarding Option(s) (NOV 1992): The General Services
Administration (GSA) has included an option to extend the term of this contract in order
to demonstrate the value it places on quality performance by providing a mechanism for
continuing a contractual relationship with a successful Offeror that performs at a level
which meets or exceeds GSA’s quality performance expectations as communicated to the
Contractor, in writing, by the Contracting Officer or designated representative. When
deciding whether to exercise the option, the Contracting Officer will consider the quality
of the Contractor’s past performance under this contract in accordance with 48 CFR
517.207.

6.3 Government Furnished Equipment/Materials/Facilities

The Government will provide office space for those employees working on-site at APG, MD.
There will be no GFE furnished at any locations other than APG, MD.

6.4 FAR/DFAR Clauses

In addition to the applicable FAR/DFAR clauses contained in the RPTIS IDIQ, Appendix E
identifies the FAR/DFAR clauses that are applicable to the work completed on this task.

6.5 FAR Provisions

Appendix F identifies the FAR provisions that are applicable to the work completed on this task.

7.0 Invoicing/ Procedures for Payment

The PoP for each invoice shall be for one calendar month. The contractor shall submit only one
invoice per month per order/contract. The appropriate GSA office will receive the invoice by the
twenty-fifth calendar day of the month after the end of the month in which the deliverables was
delivered and accepted by the Government.

7.1  Posting Acceptance Documents

Invoices shall initially be submitted monthly through GSA’s electronic Web-Based Order
Processing System, currently ITSS, to allow the client (CR) to certify the services have been
received and the GSA COTR to electronically accept the invoice. Included with the invoice will
be all backup documentation required such as, but not limited to, travel authorizations and
training authorizations (including invoices for such).
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7.2 Receiving Agency’s Acceptance

The receiving agency will accept and certify services electronically via GSA’s electronic Web-
Based Order Processing System, currently ITSS, by accepting the Acceptance Document
generated by the contractor. Electronic acceptance of the invoice by the CR is considered
concurrence and acceptance of services.

The contractor shall seek acceptance and electronically post the acceptance document in GSA’s
electronic Web-based Order Processing System, currently ITSS. After acceptance of the invoice
by the CR, the Contractor shall submit a proper invoice to GSA Finance not later than five (5)
workdays after acceptance by the Government of the product, service, and/or cost item. In the
absence of Government acceptance within thirty (30) days, the contractor shall submit an
invoice.

NOTE: The acceptance of the authorized agency customer representative is REQUIRED prior
to the approval of payment for any invoiced submitted.

NOTE: If the required documentation including, (A) the customer's signed written
acceptance OR (B) the customer’s electronic acceptance, is not received within 15 calendar
days from the date the invoice was submitted to GSA Finance, the invoice may be rejected in
whole or in part as determined by the Government.

7.3 Posting Invoice Documents

Contractors shall submit invoices to GSA Finance for payment, after acceptance has been
processed in GSA’s electronic Web-Based Order Processing System, currently ITSS. The
contractor shall post invoices on GSA’s web site:

www.finance.gsa.gov/defaultexternal.asp

No paper copy of invoices will be accepted. Any paper copy of an invoice submitted to GSA
Finance will be rejected.

7.4  Content of Invoice

The contractor’s invoice shall be submitted monthly for work performed the prior month. The
contractor may invoice only for the hours, travel and material/ODCs used in direct support of the
client representative’s project. The invoice shall be submitted on official letterhead and shall
include the following information at a minimum.

GSA Task Order Number
Task Order ACT Number
Prompt Payment Discount
Remittance Address
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Period of Performance for Billing Period

Point of Contact and Phone Number

Invoice Amount

Skill Level Name and Associated Skill Level Number (for T&M or Labor Hour)
Actual Hours Worked During the Billing Period (for T&M or Labor Hour)
Travel Itemized by Individual and Trip (if applicable)

e Training Itemized by Individual and Purpose (if applicable)

e Support Items Itemized by Specific Item and Amount (if applicable)

The contractor shall submit all required documentation showing the government’s approval of
any material/ODCs/travel included in the invoice as follows:

e For Travel: Submit the traveler's name, dates of travel, location of travel, and dollar
amount of travel.

e For Material/ODCs: Submit a copy of the consent to purchase and client signed
receiving report as back up for all billed material/ODC costs.

NOTE: The Government reserves the right to audit; thus, the contractor shall keep on file all
backup support documentation for travel and material/ODCs.

7.5 Final Invoice

Invoices for final payment must be so identified and submitted within 60 days from task
completion and no further charges are to be billed. A copy of the written acceptance of task
completion must be attached to final invoices. The contractor shall request from GSA an
extension for final invoices that may exceed the 60-day time frame.

The Government reserves the right to require certification by a GSA COTR before payment is
processed, if necessary.

7.6 Close-out Procedures

The contractor shall submit a final invoice within sixty (60) calendar days after the end of the
Performance Period. After the final invoice has been paid the contractor shall furnish a
completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This
release of claims is due within fifteen (15) calendar days of final payment.
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Attachment A
Points of Contact

Al1.0 Contracting Officer’s Representative

COTR, COR, CR and PCR are all referring to the Contracting Officer’s Representative or
Client Representative. The following person has been designated the PI&TD COR by the
GSA Contracting Officer:

Mara Bryant-lvory

Program Analyst

CERDEC- CP&ID

Aberdeen Proving Grounds MD 21005
443-395-0439 (p)
mara.c.bryant-ivory.civ@mail.mil

A2.0 Technical Point of Contact

Anthony DeAnni

Team Leader- Soldier Power Test & Evaluation
CERDEC - CP&ID

Aberdeen Proving Ground, MD 21005
443-395-4791(p)
anthony.j.deanni.civ@mail.mil

A3.0 GSA Contracting Officer

Carol Conaway

GSA FAS AAS

819 Taylor St

Fort Worth TX 76102-6124
817-978-7423 (p)
carol.conaway@gsa.gov

A4.0 GSA Project Manager

Dale Shogren

GSA FAS AAS

301 NW 6th St. Ste 324
Oklahoma City OK 73102
405-609-8083 (p)
dale.shogren@gsa.gov
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Attachment B
Evaluation Criteria

B1.0 Implementation of Evaluation Criteria

GSA will evaluate all quotes to determine the best value to the government. GSA will
make that determination based on each vendor’s quote using the following evaluation
criteria, listed in their descending order of importance:

e Technical Evaluation Factors
e Technical Approach (TA) and its feasibility, practicability and
appropriateness in accomplishing the RFP requirements.
e Staffing Plan (SP) and feasibility of staffing plan meeting the PWS
requirements.
e Price: Evaluated to determine that price is fair and reasonable.

TA is more important than SP. Non-price factors, when combined, are significantly more
important than Price. As the difference in non-price factors becomes closer, Price may
become more important. Non-price factors will be evaluated first, then price.

This requirement will be issued against IDIQ contract ID07120033, under subtask
ID07140006. As such, debriefing as described in FAR 15.506(a)(1) is applicable and the
basis for the award decision shall be provided as prescribed under that regulation and
only if requested in writing.

Failure to comply with all of the terms of the solicitation may result in the
Government’s elimination of the Offeror’s quote from further consideration for
award.

If any of the evaluation factors (TA/SP) receives a rating of less than acceptable, the
Quote will not be reviewed any further and will not be considered for award.

The Government reserves the right to make a selection based upon initial
submissions, so the offeror should submit their best offer in the initial quote. The
Government also reserves the right to make no award.

B2.0 Technical Evaluation Factors
B2.1 Technical Approach (TA) Evaluation Standard

This factor considers the extent which the offeror understands the technical and
managerial requirements of the PWS and the TA to meeting those requirements are
feasible, practical, and appropriate.
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e Technical Approach: Description of the vendor’s knowledge and understanding
of the requirements as outlined in the solicitation. Includes the methodologies,
processes, and techniques used to complete successfully the solicitation
requirements.

e Feasible: Can successfully accomplish the tasks with the resources identified.

e Practical: Logical approach that does not introduce a high level of risk in order to
successfully complete the task requirements.

e Appropriate: A suitable approach that is within the scope of the task and satisfies
all the task requirements (right tool for the job).

Each offeror will be evaluated on their demonstrated understanding of the task order
requirements, the adequacy of the solution approach, the quality and completeness of
their technical/management solutions to these objectives, and the overall qualifications
and skill mix of the contractor workforce proposed to address these task order objectives.

B2.2 Staffing Plan Evaluation Standard

Each offeror will be evaluated on their compliance with submitting a staffing plan that
meets the LOE requirements (labor categories/labor hours) identified in the PWS. The
technical standard is met if the offeror’s proposed LOE (to include the labor
categories/labor hours identified in the PWS) is determined to be consistent with the LOE
established in Section 5.4/Table 2 and 3. Alternative solutions may be submitted. If an
alternate approach is proposed, the sufficiency of the detailed rationale will be evaluated.
The rationale in support of an alternate approach must demonstrate the understanding of
the PWS requirements, and the feasibility of meeting the requirements with the proposed
staffing plan.

Any deviation without supporting rationale may render your proposal unacceptable as
the government may be unable to determine if the offeror sufficiently understands the
work order requirements.

NOTE: If any part of the SP (LOE) does not satisfactorily meet the criteria the
proposal will receives a rating of less than acceptable, and the Quote will not be
reviewed any further and will not be considered for award.

B3.0 Price Evaluation Standard

Price will be evaluated to determine the fairness and reasonableness of proposed pricing.
Price will be evaluated separate from all non-price elements of the quote. A rating will
not be assigned to the evaluation of price.
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APPENDIX C
Quote Format

C1.0 Quote Format

The contractor’s quote must include the following information and must not exceed the
following page limitations:

e Cover Letter/Executive Summary (including the contractor’s DUNS, Tax ID, and
Prompt Payment Discount): 3 pages max

e Technical Approach: 25 pages max

e Staffing Plan/Table: 7 pages max.

e Pricing: 5 pages total.

C2.0 Quote Development Instructions

The contractor must submit quotes by the date and time established in the request for quote
(PWS) notice posted in GSAs Electronic Ordering System (ITSS). If you are unable to attach
your quote in GSAs Electronic Ordering System due to some type of technical difficulty, you
must report the problem to the CO, Carol Conaway, 817-978-7423 (p), carol.conaway@q@sa.gov,
in sufficient time prior to closing to allow for the submission of the quote via an alternative
method.

NOTE: Failure to register properly in GSA’s Electronic Ordering System (ITSS) is not an
acceptable excuse for the inability to submit a quote.

The contractor shall submit all industry questions concerning this PWS to the GSA CO via email
to carol.conaway@gsa.gov by close of business 5 working days after the PWS issue date
identified in the GSA Electronic Ordering System (ITSS). The GSA CO will compile all
questions and responses and post them in ITSS for all solicited vendors to view.

The only method by which any term of the PWS may be modified is by a formal amendment to
the PWS generated by the issuing office. No other communication made whether oral or in
writing (e.g., at any Pre-Quote conference, Industry Questions & Answers prior to response
closing date and time, clarifications, etc.), will modify or supersede the terms of the PWS.

The Government reserves the right to make a selection based upon initial quotes; therefore the
offeror should submit its best terms in its initial quote.

The Government also reserves the discretion to confer with offeror’s and request revised quotes
if needed, and may also determine to make no award.

Offeror’s shall thoroughly examine all solicitation documents and instructions. Failure to do so
will be at the Offeror’s own risk. Failure to comply with all of the terms and conditions of the
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PWS may result in the Government’s elimination of the Offeror’s quote from further
consideration for award.

It is the Offeror’s responsibility in preparing material that may be proprietary information to
mark each page that the Offeror believes contains proprietary information with the legend
“(Company Name) Proprietary Information”.

C2.1 Required TA Information

| In support of the evaluation of the TA, each offeror must submit the following:

e Description/Narrative of the vendor’s knowledge and understanding of the
requirements as outlined in the PWS. Offerors shall provide more than a simple
statement of compliance with the requirements listed in the PWS and shall assure that
their narratives provide enough detail for the Government to evaluate their
understanding of the work and ability to meet the requirements.

e The methodologies and techniques used to fulfill the PWS requirements including the
management of the task.

e Recent (no older than 6 months) examples of screen shots, reports, resources and data,
presently available within an existing web-based material purchasing system to be used
on this work order, that are normally available to users. The examples shall
demonstrated the following capabilities:

e A functional and secure approval process and approval chain.

e Real time status of procurement from point of request through delivery.

¢ Real time funding status and funding accountability of work orders.

¢ Real time funding status and funding accountability of individual programs within a
work order.

e Identification of each item purchased and capability for users to search the system
by project or other category for items.

NOTE: An offeror must not simply state that it is willing to perform the PWS requirements.
Vendors must show they are capable of performing the work described in the PWS. Simple
statements of compliance without the detailed description of how compliance will be
accomplished may not be considered sufficient evidence that the Offeror can meet the Work
Order performance requirements and may result in technical unacceptability or an association
of greater risk to successful performance posted by an Offeror’s quote concerning particular
evaluation factor(s).

C2.2 Required SP Information

The offeror shall submit a SP/manning table showing all proposed positions to include the
proposed labor categories and hours estimated by the Government and listed in Section 5.4,
Tables 2 and 3.

The government considers 1920 hours to be a full man-year.
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NOTE: If the offeror chooses to propose alternative solutions, the alternative solutions must
be supported by a detailed rationale explaining why the offeror chose to deviate from the
Government's proposed mix (labor category and hours) and sufficiently demonstrate the
feasibility of the alternative solutions so that it is clear that the offeror understands the
requirement. The rationale shall include, but is not limited to, the following information:

e If the labor hours are reduced, the vendor must explain the rationale for the reduced
labor hours with a sufficient explanation that directly addresses how the proposed
alternative solutions with reduced hours will be able to satisfy the requirement.

e If the labor hours are increased, the vendor must explain the benefit the Government
will receive as a result of increasing labor hours.

o If different labor categories are proposed, the vendor must explain how the new labor
categories will support the requirement.

Any deviation without supporting rationale may render your proposal unacceptable as the
government may be unable to determine if the offeror sufficiently understands the work order
requirements.

NOTE: If any part of the SP (labor categories/labor hours) does not satisfactorily meet the
criteria the proposal will receives a rating of less than acceptable, and the Quote will not be
reviewed any further and will not be considered for award.

C2.3 Required Pricing Information

This requirement is an incrementally funded T&M type Order with pricing based against the
IDIQ ID07120033. In the pricing section of their response to this PWS, vendors shall include
specific skill category(s) with rates the contractor expects to invoice and with estimated total
hours for each position based on the LOE described in Section 5.4/Tables 2 and 3.

The vendor shall also provide pricing information in an electronic format (Excel spreadsheet)
that describes all costs (labor categories, rates, hours, discounts, indirect rates). This pricing
information does not count towards the 5 page pricing total.

In an effort to receive the highest quality solution at the lowest possible price, the government
requests all available discounts on all services offered by the contractor for this requirement.
The contractor is encouraged to offer discounts below contract rates. When offering discounts,
quotes must clearly identify both the contract and the discount price for each discounted labor
rate.

The vendor will provide prompt payment terms in their quote.
Non-price factors will be evaluated separately from price.
C2.3.1 Other Direct Costs (ODCs)

C231.1 ODC/Material Purchases
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Material estimates are provided for use by the vendor in development of a proposal are shown in
PWS (Paragraph 5.5.1/Table 4). The vendor’s fees, based on the original IDIQ solicitation, are
included in this estimate and do not need to be added to the material proposed price.

C2.3.1.2 Travel

Travel is anticipated for this task. The vendor will include travel costs IAW terms identified in
the PWS (Paragraph 5.5.2/Table 5). The vendor’s fees, based on the original IDIQ solicitation,
are included in this estimate and do not need to be added to the travel proposed price.
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Appendix D
Quality Assurance Surveillance Plan (QASP)

The QASP, Appendix D, is provided as a separate file (ID07140006 SolPwr WO15
QASP.pdf).
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Appendix E
Additional Contract Clauses and Provisions

The following FAR clauses are applicable to the work completed on this task.

E1.0 FAR References Incorporated By Reference

In addition to the applicable clauses contained in the RPTIS IDIQ, the following FAR
clauses are included in this task for added emphasis of their applicability:

e FAR 52.223-9, Estimate of Percentage of Recovered Material Content for EPA
Designated Items

e FAR 52.223-11, Ozone Depleting Substances
E2.0 Full Text FAR Clauses

E2.1 FAR 52.223-2, Affirmative Procurement of Biobased Products Under Service
& Construction Contract (Sep 2013)

(@) In the performance of this contract, the contractor shall make maximum use of
biobased products that are United States Department of Agriculture (USDA)-designated
items unless—

(1) The product cannot be acquired—

(i) Competitively within a time frame providing for compliance with the
contract performance schedule;

(if) Meeting contract performance requirements; or

(iii) At a reasonable price.
(2) The product is to be used in an application covered by a USDA categorical
exemption (see 7 CFR 3201.3(e)). For example, all USDA-designated items are
exempt from the preferred procurement requirement for the following:

(1) Spacecraft system and launch support equipment.

(i1) Military equipment, i.e., a product or system designed or procured for

combat or combat-related missions.
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(b) Information about this requirement and these products is available at
http://www.biopreferred.gov .

(c) In the performance of this contract, the Contractor shall—

(1) Report to http://www.sam.gov , with a copy to the Contracting Officer, on the
product types and dollar value of any USDA-designated biobased products
purchased by the Contractor during the previous Government fiscal year, between
October 1 and September 30; and

(2) Submit this report not later than—
(1) October 31 of each year during contract performance; and
(i) At the end of contract performance.
(End of clause)

E2.2 FAR 52.223-3, Hazardous Material Identification & Material Safety Data
(Jan 1997) Alternate 1 (Jul 1995)

(@) “Hazardous material,” as used in this clause, includes any material defined as
hazardous under the latest version of Federal Standard No. 313 (including revisions
adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this
clause, to be delivered under this contract. The hazardous material shall be properly
identified and include any applicable identification number, such as National Stock
Number or Special Item Number. This information shall also be included on the Material
Safety Data Sheet submitted under this contract.

(If none, insert “None”)

Material Identification No.
|
|
|

(c) This list must be updated during performance of the contract whenever the Contractor
determines that any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to
award, a Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g)
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and the latest version of Federal Standard No. 313, for all hazardous material identified in
paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard
No. 313, whether or not the apparently successful offeror is the actual manufacturer of
these items. Failure to submit the Material Safety Data Sheet prior to award may result in
the apparently successful offeror being considered nonresponsible and ineligible for
award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to
Federal Standard No. 313, which renders incomplete or inaccurate the data submitted
under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting
Officer and resubmit the data.

(F) Neither the requirements of this clause nor any act or failure to act by the Government
shall relieve the Contractor of any responsibility or liability for the safety of Government,
Contractor, or subcontractor personnel or property.

(9) Nothing contained in this clause shall relieve the Contractor from complying with
applicable Federal, State, and local laws, codes, ordinances, and regulations (including
the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government’s rights in data furnished under this contract with respect to
hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The
purposes of this right are to --

(i) Apprise personnel of the hazards to which they may be exposed in
using, handling, packaging, transporting, or disposing of hazardous
materials;

(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government
for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance
with subparagraph (h)(1) of this clause, in precedence over any other clause of
this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired
from other sources.

(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a
sufficient number of Material Safety Data Sheets (MSDS’s), meeting the requirements of
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29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all
hazardous materials identified in paragraph (b) of this clause.

(1) For items shipped to consignees, the Contractor shall include a copy of the
MSDS’s with the packing list or other suitable shipping document which
accompanies each shipment. Alternatively, the Contractor is permitted to transmit
MSDS’s to consignees in advance of receipt of shipments by consignees, if
authorized in writing by the Contracting Officer.

(2) For items shipped to consignees identified by mailing address as agency
depots, distribution centers or customer supply centers, the Contractor shall
provide one copy of the MSDS’s in or on each shipping container. If affixed to
the outside of each container, the MSDS’s must be placed in a weather resistant
envelope.

(End of Clause)

E2.3 FAR 52.223-5, Pollution Prevention & Right-to-Know Information (May
2011)/Alternate | and 11 (May 2011)

(a) Definitions. As used in this clause—

“Toxic chemical” means a chemical or chemical category in listed in 40 CFR 372.65.
(b) Federal facilities are required to comply with the provisions of the Emergency
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-
11050), and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).

(c) The Contractor shall provide all information needed by the Federal facility to comply
with the following:

(1) The emergency planning reporting requirements of Section 302 of EPCRA.
(2) The emergency notice requirements of Section 304 of EPCRA
(3) The list of Material Safety Data Sheets required by Section 311 of EPCRA

(4) The emergency and hazardous chemical inventory forms of Section 312 of
EPCRA

(5) The toxic chemical release inventory of Section 313 of EPCRA, which
includes the reduction and recycling information required by Section 6607 of PPA
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(6) The toxic chemical and hazardous substance release and use reduction goals of
section 2(e) of Executive Order 13423 and of Executive Order 13514.

(7) The environmental management system as described in section 3(b) of E.O.
13423 and 2(j) of E.O. 13514,

(8) The facility compliance audits as described in section 3(c) of E.O. 13423.
(End of Clause)
E2.4 52.223-7 -- Notice of Radioactive Materials (Jan 1997)

(@) The Contractor shall notify the Contracting Officer or designee, in writing, 30* days
prior to the delivery of, or prior to completion of any servicing required by this contract
of, items containing either

(1) radioactive material requiring specific licensing under the regulations issued
pursuant to the Atomic Energy Act of 1954, as amended, as set forth in Title 10 of
the Code of Federal Regulations, in effect on the date of this contract, or

(2) other radioactive material not requiring specific licensing in which the specific
activity is greater than 0.002 microcuries per gram or the activity per item equals
or exceeds 0.01 microcuries.

Such notice shall specify the part or parts of the items which contain radioactive
materials, a description of the materials, the name and activity of the isotope, the
manufacturer of the materials, and any other information known to the Contractor which
will put users of the items on notice as to the hazards involved (OMB No. 9000-0107).

* The Contracting Officer shall insert the number of days required in advance of delivery
of the item or completion of the servicing to assure that required licenses are obtained
and appropriate personnel are notified to institute any necessary safety and health
precautions. See FAR 23.601(d).

(b) If there has been no change affecting the quantity of activity, or the characteristics and
composition of the radioactive material from deliveries under this contract or prior
contracts, the Contractor may request that the Contracting Officer or designee waive the
notice requirement in paragraph (a) of this clause. Any such request shall --

(1) Be submitted in writing;

(2) State that the quantity of activity, characteristics, and composition of the
radioactive material have not changed; and
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(3) Cite the contract number on which the prior notification was submitted and the
contracting office to which it was submitted.

(c) All items, parts, or subassemblies which contain radioactive materials in which the
specific activity is greater than 0.002 microcuries per gram or activity per item equals or
exceeds 0.01 microcuries, and all containers in which such items, parts or subassemblies
are delivered to the Government shall be clearly marked and labeled as required by the
latest revision of MIL-STD 129 in effect on the date of the contract.

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for
radioactive materials meeting the criteria in paragraph (a) of this clause.

(End of Clause)

E2.5 52.223-9 -- Estimate of Percentage of Recovered Material Content For EPA
Designated Items (May 2008)

(a) Definitions. As used in this clause—
“Postconsumer material” means a material or finished product that has served its intended
use and has been discarded for disposal or recovery, having completed its life as a
consumer item. Postconsumer material is a part of the broader category of “recovered
material.”
“Recovered material” means waste materials and by-products recovered or diverted from
solid waste, but the term does not include those materials and by-products generated
from, and commonly reused within, an original manufacturing process.
(b) The Contractor, on completion of this contract, shall—
(1) Estimate the percentage of the total recovered material content for EPA-designated
item(s) delivered and/or used in contract performance, including, if applicable, the
percentage of postconsumer material content; and
(2) Submit this estimate to the Contracting Officer and COR.

(End of clause)
E2.6 52.223-10 -- Waste Reduction Program (May 2011)

(a) Definitions. As used in this clause—

“Recycling” means the series of activities, including collection, separation, and
processing, by which products or other materials are recovered from the solid waste
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stream for use in the form of raw materials in the manufacture of products other than fuel
for producing heat or power by combustion.

“Waste prevention” means any change in the design, manufacturing, purchase, or use of
materials or products (including packaging) to reduce their amount or toxicity before they
are discarded. Waste prevention also refers to the reuse of products or materials.

“Waste reduction” means preventing or decreasing the amount of waste being generated
through waste prevention, recycling, or purchasing recycled and environmentally
preferable products.

(b) Consistent with the requirements of section 3(e) of Executive Order 13423, the
Contractor shall establish a program to promote cost-effective waste reduction in all
operations and facilities covered by this contract.

(End of Clause)

E3.0 Full Text DFAR Clauses
E3.1 DFAR 252.223-7001, Hazardous Warning Labels (Dec 1991)

(a) “Hazardous material,” as used in this clause, is defined in the Hazardous Material
Identification and Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material
to be delivered under this contract in accordance with the Hazard Communication Standard
(29 CFR 1910.1200 et seq). The Standard requires that the hazard warning label conform to
the requirements of the standard unless the material is otherwise subject to the labeling
requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material

Identification and Material Safety Data clause of this contract will be labelled in accordance
with one of the Acts in paragraphs (b)(1) through (5) of this clause instead of the Hazard

Communication Standard. Any hazardous material not listed will be interpreted to mean that a
label is required in accordance with the Hazard Communication Standard.
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MATERIAL (If None, Insert “None.”) ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the
hazard warning label for all hazardous materials not listed in paragraph (c) of this clause. The
Offeror shall submit the label with the Material Safety Data Sheet being furnished under the
Hazardous Material Identification and Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and
Storage (including revisions adopted during the term of this contract).

(End of clause)

E3.2 DFAR 252.223-7006, Prohibition on Storage & Disposal of Toxic &
Hazardous Materials (APR 2012)

(@) Definitions. As used in this clause—

(1) “Storage” means a non-transitory, semi-permanent or permanent holding,
placement, or leaving of material. It does not include a temporary accumulation of a limited
quantity of a material used in or a waste generated or resulting from authorized activities, such
as servicing, maintenance, or repair of Department of Defense (DoD) items, equipment, or
facilities.

(2) “Toxic or hazardous materials” means:

(i) Materials referred to in section 101(14) of the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and
materials designated under section 102 of CERCLA (42 U.S.C. 9602) (40 CFR Part 302);

(if) Materials that are of an explosive, flammable, or pyrotechnic nature; or

(i) Materials otherwise identified by the Secretary of Defense as specified in
DoD regulations.

(b) Inaccordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or
disposing of non-DoD-owned toxic or hazardous materials on a DoD installation, except to
the extent authorized by a statutory exception to 10 U.S.C. 2692 or as authorized by the
Secretary of Defense or his designee.

(End of clause)
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Appendix F
Additional Contract Provisions

F1.0 Full Text FAR Provisions

F1.1 FAR52.223-1, Bio--based Product Certification (Provision)

As required by the Farm Security and Rural Investment Act of 2002 and the Energy
Policy Act of 2005 (7 U.S.C. 8102(c)(3)), the offeror certifies, by signing this offer, that
biobased products (within categories of products listed by the United States Department
of Agriculture in 7 CFR part 3201, subpart B) to be used or delivered in the performance
of the contract, other than biobased products that are not purchased by the offeror as a
direct result of this contract, will comply with the applicable specifications or other
contractual requirements.

(End of provision)
F1.2 FAR 52.223-4, Recovered Material Certification (May 2008)

As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C.
6962(c)(3)(A)(i)), the offeror certifies, by signing this offer, that the percentage of
recovered materials content for EPA-designated items to be delivered or used in the
performance of the contract will be at least the amount required by the applicable contract
specifications or other contractual requirements.

(End of Provision)
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REQUEST FOR QUOTATION COVER LETTER
DATE: April 10, 2014

TO: SCIENCE APPLICATIONS INTERNATIONAL CORPORATION
CACI TECHNOLOGIES INC.

RE: Request for Quotation for Rapid Prototyping and Technology Insertion (RPTI) Support-
Soldier Power, Work Order #15

Dear Valued Business Partners,
RFQ package is being released to request the submission of official quotation package for the
Rapid Prototyping and Technology Insertion (RPTI) Support- Soldier Power, Work Order #15.

The RFQ is being released on April 10, 2014.

The contractor shall submit all industry questions concerning this PWS to the GSA CO via email
to carol.conaway@gsa.gov by close of business 5 working days after the PWS issue date
identified in the GSA Electronic Ordering System (ITSS). The GSA CO will compile all
questions and responses and post them in ITSS for all solicited vendors to view.

The RFQ will close on May 9, 2014, at 2PM CST.

A FY 2013/14 Tax Certification Letter is required on RFQ submission provided on your company
letterhead identifying the following Rapid Prototyping and Technology Insertion (RPTI)- Soldier
Power, Work Order #15.

Submit this Tax Certification Letter separately as a standalone document.

** see below - Tax Certification Letter **
After the release of this solicitation, all correspondence shall be sent to the attention of the
Contracting Officer’s (CO)_(carol.conaway@gsa.gov) and the Acquisition Project Manager
(PM)_(dale.shogren@gsa.gov) simultaneously.

** Tax Certification Letter **

Please submit the following in accordance with the Department of Justice's policy certifying that
your company does not have any unpaid federal tax delinquencies or, within the preceding 24
months, has a felony criminal conviction under any federal law or state law.

Response required on your company letterhead identifying the following - Rapid Prototyping and
Technology Insertion (RPTI) Support- Soldier Power, Work Order #15

Submission required via ITSS with your response to this RFQ on a separate document.

Effective immediately: Prior to executing this task order that obligates appropriated FY13/14 funds,
the Contracting Officer shall require the contractor to represent in accordance with GSAM 552. 203-
72 provision below:


mailto:latasha.goines@gsa.gov
mailto:dale.shogren@gsa.gov

552.203-72 Representation by Corporations Regarding an Unpaid Delinquent
Federal Tax Liability or a Felony Conviction under any Federal Law (DEVIATION) (APR 2012)
(a) In accordance with Sections 630 and 631 of Division of the Consolidated
Appropriations Act, 2012 (Pub. L. 112-74), none of the funds made available by that Act may be
used to enter into a contract action with any corporation that---
1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely
manner pursuant to an agreement with the authority responsible for collecting the tax liability, where
the awarding agency is aware of the unpaid tax liability, unless the agency has considered suspension
or debarment of the corporation and made a determination that this further action is not necessary to
protect the interests of the Government, or
(@) Was convicted, or had an officer or agent of such corporation acting on behalf of the
corporation convicted of a felony criminal violation under any Federal law within the preceding 24
months, where the awarding agency is aware of the conviction, unless the agency has considered
suspension or debarment of the corporation or such officer or agent and made a determination that this
action is not necessary to protect the interests of the Government.
(b) The Contractor represents that---

(1) Itis[]is not [ ] a corporation that has any unpaid Federal tax liability that has

been assessed, for which all judicial and administrative remedies have been

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to

an agreement with the authority responsible for collecting the tax liability.

(2) Itis[]is not [ ] a corporation that was convicted, or had an officer or agent

of the corporation acting on behalf of the corporation, convicted of a felony

criminal violation under any Federal law within the preceding 24 months.

(End of Provision)
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1.0 Introduction

This Quality Assurance Surveillance Plan (QASP) provides a systematic method to
evaluate performance for the Power Division (PD) of the Command, Power & Integration
Directorate (CP&ID), U.S. Army Communications-Electronics Research Development &
Engineering Center (CERDEC) RPTI efforts. This QASP explains the following:

What will be monitored.

How monitoring will take place.

Who will conduct the monitoring.

How monitoring efforts and results will be documented.

This QASP does not detail how the contractor accomplishes the work. Rather, the QASP
is created with the premise that the contractor is responsible for management and quality
control actions to meet the terms of the contract. It is the Government’s responsibility to
be objective, fair, and consistent in evaluating performance. In addition, the QASP will
recognize that unforeseen and uncontrollable situations may occur.

This QASP is a “living document” and the Government may review and revise it on a
regular basis. However, the Government shall coordinate changes with the contractor.
Updates shall ensure that the QASP remains a valid, useful, and enforceable document.
Copies of the original QASP and revisions shall be provided to the contractor and
Government officials implementing surveillance activities.

1.1 Project Objectives

This work order (WO) #15 will satisfy the requirements of the CERDEC CP&ID PD for
technical support for the development of improved power source relevant technologies
for manwearable and manportable applications (in general up to 1,000 watts of output
power).

1.2 Project Scope

The technologies to be considered include but are not limited to:

Advanced lithium batteries (rechargeable and nonrechargeable)
Rapid battery chargers

Fuel cells

Modeling and simulation of advanced power source systems
Solar Panels

Battery diagnostic test equipment

Power Managers

Soldier Energy Harvesting Systems
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The individual project requirement to be placed against the basic IDIQ is described as
follows:

e Management and Administrative Support

e Technical Support to the Government

e Power Sources Engineering Support

e Fuel Cell-Battery Hybrid Power Sources

e Fuel Cell Technology Development

e Improved Battery Chemistries and Charging Systems
e Soldier Energy Harvesting Systems

1.3 Quality Evaluation Areas

The contractor will be evaluated in the following areas:

Technical Performance

Schedule and Timeliness of Deliveries
Contractor Resource Control (Cost)
Customer Satisfaction

In addition, each office or Directorate supported by Contractor personnel will provide an
independent performance evaluation. Any discrepancies will be brought to the attention
of the contracting officer.

1.3.1 Technical Performance

The contractor will be evaluated quarterly as to the quality of the output of their work and
results will be documented in Contracting Officer’s Representative’s (COR’s) file. The
contractor's personnel should be technically competent in the tasks identified in the
performance work statement (PWS) or other ordering document under the contract.
Included in the technical performance is the contractor’s contribution in meetings and
reviews, the quality of the contractor's technical reports, contractor's productivity and the
overall quality of the technical support provided.

1.3.2 Schedule and Timeliness of Deliveries

The contractor should be responsive to Government tasking and submit their monthly
reports, technical reports and trip reports as required by the contract.

1.3.3 Contractor Resource Control (Cost)

The contractor shall use the funding authorized to provide support throughout the period
of performance. The contractor will be evaluated in the successful control of resources
devoted to the task or order. The COR shall compare monthly the contractor's rate of
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labor and funds usage with those allocated for the effort. Any discrepancies will be
brought to the attention of the contracting officer.

1.3.4 Customer Satisfaction

The contractor shall put the appropriate effort in place to most efficiently perform the
requirements provided in the PWS to the Governments satisfaction and standards. The
Government shall perform surveillance to determine if the contractor exceeds, meets or
does not meet these standards by providing periodic surveys to all customers and the
results of these surveys shall be recorded by the COR. Any negative results shall be
brought to the attention of the contractor for resolution.

2.0 Quality Management Method
2.1 Quality Plan Processes
2.1.1 Quality Assurance

Quality Assurance (QA) activities will focus on the processes being used to manage and
deliver the solution to evaluate overall project performance on a regular basis. QA will
ensure the project satisfies the quality standards and will define and record quality
reviews, test performance, and customer acceptance.

2.1.2 Quality Control

Quality Control (QC) activities will be performed by the vendor to verify that project
management and project deliverables are of high quality and meet quality standards.
These standards are identified as part of vendor’s proposal.

2.2 Quality Standards

Quality will be measured in accordance with meeting the objectives stated in the PWS.
Therefore, acceptance of deliverables and satisfactory work performance shall be based
on the objectives described in Table 1.

Table 1 QASP Performance Matrix

Required Services Performance Method of Acceptable Incentive/
: Standards Surveillance Quality Levels Disincentive
e Review and

Incentives (positive
approval of and negative):

All reports and .
Deliverables as 1. Inspection — Time

deliverables

i i . in Work i
E;(;)rggil%nce withall | ibmitted and sot?(tjeedr 0 100% ‘E‘ E/latf_'”al arl‘iw
; abor Aour
. approved IAW compliance i
requirements. schedule identified | ® II\Q/Ieor:)t:\tlsy Status FAR 52.246-6
in Work Order P . 2. Contractor
o Project specific performance.
reports Evaluations will
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e Invoices

e Establishment
and monitoring of
schedules and
timetables

e Conduct In-
Process Reviews

o Observation by
client

Meet specified
delivery
dates/milestones

Delivery dates are
met, or exceeded

100% Inspection

Personnel are
technically
competent in the

e Observation by
the client of the
following:

e Contractor’s
contribution in
meetings and

Work Order Staffing tasks identified in . rQe:J/;?;,tV;of the
the work order or .
other ordering contrgctor S
document under technical reports
the contract. * Contractors
productivity
e Overall quality of
the technical
support provided.
¢ Review and
approval of
Deliverables as
stated in work
order
o All requirements * g/leopr:)t?tlsy Status
Meet cost, gwsp leted 1AW e Project specific
performance and ) reports
schedule o Tasks performed | | oices

requirements

within
established
budgets.

e Establishment
and monitoring of
schedules and
timetables

e Conduct In-
Process Reviews

e Observation by
client

be considered
when future
contract selections
are made.

3. Exercise of
options for
continued
performance.

2.3 Quality Tools

The client and GSA will use the following management tools to monitor the contractor’s

effort;

¢ Monthly Status Reports
e In-Process Reviews
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Project specific reports

Deliverables as stated in PWS

Schedules and/or timetables

Industry standardized processes and procedures
Invoices

Trip reports

e Observation by client

e Customer surveys

2.4  Roles and Responsibilities

The GSA Project Manager (PM), Contracting Officer (CO), and the client will perform
QAS duties such as monitoring funds, status reports, and burn rates, completing contract
modifications as needed, working with client and vendor to resolve any outstanding
issues, and identifying milestones for option awards.

2.4.1 GSA Contracting Officer (CO)

The CO is the only individual authorized to enter into, administer, and/or terminate
contracts and make related determination and findings.

The CO is the only individual that is authorized to delegate (delegation must be in
writing) specific contract administration duties to other individuals.

The CO ensures oversight and control of contracting actions. The CO will also be
responsible for the day-today monitoring of the contractor’s performance in the areas of
contract compliance, contract administration, cost control and property control; reviewing
of the QAP’s assessment of the contractor’s performance; and resolving all differences
between the QAP’s version and contractor’s version. The CO may call upon the expertise
of other Government individuals as required. The CO’s procurement authorities include
the following:

e FINAL authority for any decisions which produces an increase or decrease in
the scope of the contract,

e FINAL authority for any actions subject to the “Changes” clause,

e FINAL authority for any decision to be rendered under the “Disputes” clause,

e FINAL authority to approve the contractor’s invoices for payment, subject to
the Limitation of Costs clause and the Limitation of Funds clause,

e Signatory authority for the issuance of all modifications to the contract.
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2.4.2 GSA Project Manager (PM)

The GSA Project Manager will rely on the COR to perform the on-site monitoring of the
contractor. The GSA Project Manager will stay in close contact with the COR in
monitoring the contractor’s performance.

2.4.3 Contracting Officer’s Representative (COR)

The COR is responsible for technical administration of the contract and shall assure
proper Government surveillance of the contractor’s performance. At regular intervals
(every 90 days), at the conclusion of the contract, or when requested by the CO, the COR
shall provide QAS documentation to the GSA PM & CO for their review and action as
required.

The COR is not empowered to make any contractual commitments or to authorize any
contractual changes on the Government’s behalf. The contractor shall refer any changes
they deem may affect contract price, terms, or conditions to the CO for action.

3.0 Project Quality Assurance
3.1 Quality Assurance Procedures

Tasks involved with performing QA will include the following:

Review and analysis of data.

Documentation of analysis.

Corrective action

Documentation of lessons learned.

Update of final quality information into official Government Past Performance
databases.

The COR(s) assigned to perform surveillance of the Contractor contract will maintain a
Surveillance Folder for their assigned contract requirements. The folder has the
following divisions:

e COR appointment letter, contracting officer letter of designation, and Training
Record.

PWS, CDRL, and other pertinent parts of the contract.

Surveillance Plan.

Surveillance Reports.

Other applicable documentation, such as:

e Customer and user comments
e Data and technical reports
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3.2 Project Monitoring Processes

Continuous evaluation of the vendor’s performance with respect to the effective and
efficient delivery of RPTI support is necessary to ensure the project is satisfying the
needs of the PD. Collection of data for evaluation will include those items found in
Tables 1 & 2.

The COR will use the quality tools identified in Section 2.3 to evaluate interim
checkpoints of the task. These checkpoints will include, but are not limited to, the
following:

e Invoices are accurate and submitted within a timely manner.
e Review of monthly status reports.
e Review of quarterly customer satisfaction surveys.

3.3  Project Quality Control

The vendor supporting this task will be responsible for performing quality control of the
task.

3.4 Deliverables

Deliverables, and the timeframe for their delivery, will be IAW Table 2.
Table 2 List of Data Deliverables

Required Required Due o .
. Description of Deliverable Content
Deliverables/Reports Date P
. 30 days after Plan to ensure services are performed IAW PWS and
Quality Control Plan . .
award. commonly accepted commercial practices.

The contractor shall separately cover the effort on each
of the tasks described in this PWS. Content in the
monthly report provided by the contractor shall be
separated by task and shall contain for each task, as a
minimum:

¢ Significant items that occurred that month

No later than e Planned activities for the next month

15 calendar e Material Purchasing Support
Contractor Monthly Status davs after the - Complete list of purchase requests
and Progress Report . y - Dates request received
first day of the - Date quotes received or to be received
month. - Date of full Government approval

- Date of Purchase Order issued to Vendor
- Date Items delivered or Estimated due date

e Issues and Concerns

e  Status of each task

e  Staff assigned on task that month

e Budgetary information on expended and remaining
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funds

Reports shall be prepared IAW DI-MGT-80227

Scientific and Technical

Scientific and technical reports will include

documentation of the following areas of support:

e Technical, strategic and business planning support
to the Fuel Cells TWG.

e Identification and evaluation of advanced
manufacturing efficiencies and leveraging
opportunities.

Reports (such as Test Plans, | As Required N . S .
Procedures, Reports) . App!lgatlpn, solutions, capabilities, anal¥3|s, and
prioritization of fuel cell and other emerging
technology power device issues, specifically those
associated with manufacturing and producibility of
selected systems.
Reports shall be prepared IAW DI-MISC-80711A
Provide workers and emergency personnel with
procedures for handling or working with substances in a
safe manner. Includes information such as but is not
limited to:
e Physical data (melting point, boiling point, flash
point, etc.)
e Toxicity
. o  Health effects
Material Safety Data Sheet As Required e  First Aid
(MSDS) .
e Reactivity
e Storage
e Disposal
e  Protective equipment
e Spill-handling procedures.

MSDS shall be prepared IAW FAR 52.223-3 --
Hazardous Material Identification and Material Safety
Data (Jan 1997)

3.4.1 Project Deliverables Acceptance Process

Only the COR, their designated alternate, the GSA PM/CO has the authority to inspect,
accept, or reject all deliverables. Final acceptance of all deliverables will be provided in
electronic format, to the GSA PM/CO within 30 days from the end of the task order.

Performance by the Contractor to correct defects found by the Government as a result of
quality assurance surveillance and by the Contractor as a result of quality control, shall be
IAW FAR 52.246-6/Inspection — Time & Material and Labor Hour.

The COR will monitor compliance and report to the GSA FAS PM.

Project Number: 1D07140006
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3.4.2 Project Deliverables Acceptance Criteria

In the absence of other agreements negotiated with respect to time provided for
government review, deliverables will be inspected in accordance with all specifications
stated in WO #15.

3.5 Project Audits & Quality Reviews
3.5.1 Project Audits

The COR and GSA will conduct project audits on an annual basis to evaluate the
vendor’s performance, identify areas of concerns, document lessons learned, and
determine in any future contract actions. Theses audits will occur prior to execution of
any of the options.

3.5.2 Quality Reviews

The COR and GSA PM will perform quarterly reviews to ensure the work being
performed is meeting the requirements of the PWS and the needs of the PI&TD. These
reviews will cover the areas identified in the Performance Evaluation Worksheet,
Attachment A. The evaluation scores will be based on the vendor’s ability in satisfying
the desired end results listed in Table 1. These reviews will occur every FY quarter and
will be due NLT 60 days after the end of the previous quarter.

In addition to quarterly reviews the COR and GSA PM will complete yearly Contract
Performance Assessment Reports (CPAR) (Attachment B) for submission into the CPAR
system (CPARS).

All ratings will be based on the criteria described in Attachment C.
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Contractor Performance Report

RAPID PROTOTYPING AND TECHNOLOGY INSERTION
SUPPORT (RPTIS)

RPTIS — Soldier Power

U.S. Army CERDEC CP&ID Power Division
ID07140006

Task Specific Performance Quality Indicators

QASP
3/12/2014

Rating Scale

1 = Unsatisfactory | 4 = Very Good

If rated 1, 2, 4, or 5 then provide

2 = Marginal 5 = Exceptional narrative below to justify / explain the
3 = Satisfactory N/A = Not Applicable score.
Evaluation Scores 1 4 N/A
. : . All reports and deliverables
Com_pllancei with all reporting submitted and approved 1AW |:| |:| |:| |:|
requirements. schedule identified in PWS
Meet specified delivery Delivery dates are met, or
dates/milestones exceeded [ [ [ [
Personnel are technically
competent in the tasks
Work Order Staffing identified in the PWS or other | [] [] [] []
ordering document under the
contract.
o All requirements
Meet cost and performance completed IAW PWS.
requirements e Tasks performed within L] L] L] L]
established budgets.
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Attachment B

Contractor Performance Assessment Report
RAPID PROTOTYPING AND TECHNOLOGY INSERTION
SUPPORT (RPTIS)

U.S. Army Communications-Electronics Research Development &
Engineering Center
Command, Power & Integration Directorate (CP&ID)
Power Division (PD)

ID07140006

Vendor Name: Contract Number:

Vendor Rep:: Project Start Date:

Address: Project End Date:

City Total Award Value:

State: Contract Type: T&M

Zip Code:
Vendor
DUNS:
TIN:
Industrial Code:
Client Rep:

Client Telephone:
Organization:  Prototyping, Integration, and Testing Division

Description:

The contractor shall support the Power Division (PD) of the Command, Power &
Integration Directorate (CP&ID), U.S. Army Communications-Electronics Research
Development & Engineering Center (CERDEC) RPTI efforts. PD supports a variety of
tri-service Command, Control, Communications, Computers, Intelligence, Surveillance
and Reconnaissance (C4ISR) systems and systems integration programs. These programs
incorporate all aspects of prototype systems integration, including engineering design,
fabrication, systems assembly and installation, test and evaluation, logistics, fielding, and
follow-on support. This work order will support the development of improved power
source relevant technologies for manwearable and manportable applications (in general
up to 1,000 watts of output power).

Evaluation Period:

12 of 16
Project Number: 1D07140006
Work Order #15
Client Name: CERDEC



RPTIS — Soldier Power

QASP
3/12/2014
Summarize contractor performance and check the rating for each category (See
attached Rating Guidelines).
a. QUALITY OF PRODUCT ORSERVICE | Unsatisfactory | Marginal | Satisfactory | Very Good | Exceptional | N/A
Comments:
b. SCHEDULE Unsatisfactory Marginal Satisfactory | Very Good Exceptional N/A
Comments:
c. COST CONTROL Unsatisfactory Marginal Satisfactory | Very Good Exceptional N/A
Comments:
d. BUSINESS RELATIONS Unsatisfactory Marginal Satisfactory | Very Good Exceptional N/A
Comments:
e. MANAGEMENT OF KEY PERSONNEL * Unsatisfactory Marginal Satisfactory | Very Good Exceptional N/A
Comments:
f. UTILIZATION OF SMALL BUSINESS Unsatisfact | Marginal | Satisfacto | Very Good | Exceptio N/A
Comments:
g. OTHER AREAS Unsatisfact Marginal Satisfacto Very Good Exceptio N/A

Project Number: 1D07140006
Work Order #15
Client Name: CERDEC
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Comments:

Subcontracts

Are subcontracts involved? __Yes _ No (Check one)
Government Comment on subcontracts (2000 characters maximum):

Given what | know about the Contractor’s ability to execute what they promise in
their proposal, 1 would award to them today given | had a choice? (Chose one of the
following responses)

Definitely would not
Probably would not
Might or might not
Probably would
Definitely would

Describe the rationale for your response:

Have all deliverables been reviewed and accepted? __Yes __No (Check one)

Government Comments on Customer Satisfaction (2000 characters maximum):
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Attachment C
Rating Guidelines

Ratings for the evaluation areas will be in accordance with the ratings described below.

e 5/Exceptional - Performance meets contractual requirements and exceeds many to the
Government’s benefit. The contractual performance of the element or sub-element being
assessed was accomplished with few minor problems for which corrective actions taken by
the contractor was highly effective.

Note: To justify an Exceptional rating, identify multiple significant events and state how they were of
benefit to the Government. A singular benefit, however, could be of such magnitude that it alone
constitutes an Exceptional rating. Also, there should have been NO significant weaknesses identified.

o 4/Very Good - Performance meets contractual requirements and exceeds some to the
Government’s benefit. The contractual performance of the element or sub-element being
assessed was accomplished with some minor problems for which corrective actions taken by
the contractor was effective.

Note: To justify a Very Good rating, identify a significant event and state how it was a benefit to the
Government. There should have been no significant weaknesses identified.

e 3/Satisfactory - Performance meets contractual requirements. The contractual performance
of the element or sub-element contains some minor problems for which corrective actions
taken by the contractor appear or were satisfactory.

Note: To justify a Satisfactory rating, there should have been only minor problems, or major problems the
contractor recovered from without impact to the contract. There should have been NO significant
weaknesses identified. Per DOD policy, a fundamental principle of assigning ratings is that contractors will
not be assessed a rating lower than Satisfactory solely for not performing beyond the requirements of the
contract.

e 2/Marginal - Performance does not meet some contractual requirements. The contractual
Performance of the element or sub-element being assessed reflects a serious problem for
which the contractor has not yet identified corrective actions. The contractor’s proposed
actions appear only marginally effective or were not fully implemented.

Note: To justify Marginal performance, identify a significant event in each category that the contractor had
trouble overcoming and state how it impacted the Government. A Marginal rating should be supported by
referencing the management tool that notified the contractor of the contractual deficiency (e.g.,
management, quality, safety, or environmental deficiency report or letter).

e 1/Unsatisfactory - Performance does not meet most contractual requirements and recovery is
not likely in a timely manner. The contractual performance of the element or sub-element
contains a serious problem(s) for which the contractor’s corrective actions appear or were
ineffective.

Note: To justify an Unsatisfactory rating, identify multiple significant events in each category that the
Contractor had trouble overcoming and state how it impacted the Government. A singular problem,
however, could be of such serious magnitude that it alone constitutes an unsatisfactory rating. An
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Unsatisfactory rating should be supported by referencing the management tools used to notify the
contractor of the contractual deficiencies (e.g., management, quality, safety, or environmental deficiency
reports, or letters).

NOTE 1: Plus or minus signs may be used to indicate an improving (+) or worsening (-) trend
insufficient to change the assessment status.

NOTE 2: N/A (not applicable) should be used if the ratings are not going to be applied to a
particular area for evaluation.
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GENERAL SERVICES ADMINISTRATION

FEDERAL ACQUISITION SERVICE
Rapid Prototyping and Technology Insertion (RPTI) Support
Work Order #15
Revision 1

CONTRACT: 1D07140006 - Rapid Prototyping and DATE:  3/12/2014
. X Revised
Technology Insertion (RPTI) Support — Soldier Power, Work
4/30/2014

Order #15
TYPE: Time and Material (T&M)
AGENCY:

United States Army (USA)

Communications-Electronics Research Development & Engineering Center

(CERDEC)

Command, Power & Integration Directorate (CP&ID)

Power Division (PD)
PROJECT MANAGER (PM): Dale Shogren, GSA FAS, 405-609-8083
CLIENT REPRESENTATIVE (CR): Mara Bryant-lvory, CERDEC, CP&ID, 443-395-
0439
CONTRACT TYPE: Task Order issued against Indefinite Delivery/Indefinite Quantity
(IDIQ) 1D07120033

NOTE: Revisions are indicated in bold and with underlines. Deletions are indicated as delete.

1.0 Background

The contractor shall support the Power Division (PD) of the Command, Power & Integration
Directorate (CP&ID), U.S. Army Communications-Electronics Research Development &
Engineering Center (CERDEC) RPTI efforts. The contractor is required to perform a variety of
tri-service Command, Control, Communications, Computers, Intelligence, Surveillance and
Reconnaissance (C4ISR) systems prototyping and prototype systems integration programs.

The Army’s unique power requirements force CERDEC to design, develop, and advance power
electronics/controls, burners, fuel reformation components/systems, advanced External and
Internal Combustion engines, alternative energy power sources, intelligent power / energy
management systems, and battery rechargers that are compatible with tactical field applications.
The results of this endeavor shall be used to support the Power Division mission which seeks
solutions to enhance military readiness and operations. Efforts shall ensure the smooth transition
of systems and components for applications to future development and acquisition.

10of35
Project Number: 1D07140006
Work Order #15
Client Name: CERDEC
Revision #1


tel:443-395-0438
tel:443-395-0438

RPTIS - Soldier Power

2.0 Objectives

PWS
3/12/2014
Rev 4/30/2014

This work order will support the development of improved power source relevant technologies
for manwearable and manportable applications (in general up to 1,000 watts of output power).

The technologies to be considered include but are not limited to:

Advanced lithium batteries (rechargeable and nonrechargeable)
Rapid battery chargers

Fuel cells

Modeling and simulation of advanced power source systems
Solar Panels

Battery diagnostic test equipment

Power Managers

Soldier Energy Harvesting Systems

3.0 Scope

The individual project requirement to be placed against the basic IDIQ is described as follows:

Engineering Support

Systems Engineering: Prototype Technology R&D
Testing, Evaluation/Experimentation and Certification
Quality Assurance

Logistics Support: Purchasing Support
Program/Project Administrative, & Business Operations Support
Experimentation and Demonstration

Power Source Support

e Management and Administrative Support
Technical Support

Power Sources Engineering

Alternative Power Source Solutions

Mobile Power Source Solutions

4.0 Requirements

4.1 Management, Administrative, and Planning Support

The contractor shall provide management, administrative, and planning support for PD specific

programs, including formulation and preparation of mid and long range program and

development plans, investment strategies, business and operating plans, and when applicable, the
development and implementation of strategic databases for soldier power. The contractor shall
provide administrative and managerial support to programs so designated by the PD. This may

require on site participation in support of these programs.
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4.2  Demonstrations and Experiments

The Contractor shall provide technical support for power related demonstrations and experiments
conducted by the Government that show basic functionality or interoperability of the candidate
system(s) with other systems. The Contractors’ efforts shall include the following:

e Identification of possible demonstration and experiment candidates, briefing these to the
Government to obtain approval, and developing the demonstrations and experiments to
provide proof of concept.

e Acquire/fabricate the systems/materials required for the effort.

e Provide on-site technical support during these briefings and demonstrations.

e Accomplishment of all work necessary to develop these demonstrations and provide
proof of concept.

e Provide all required documentation/briefings to support the effort. This shall include
Technical Abstracts and Concept Documentation.

e Technical support shall also include analysis of power technologies, parametric studies,
modeling and simulation, test and evaluation and laboratory support.

e Administrative support shall include the ability to provide reports, briefings, and
presentations and facilitate task leaders, engineers and managers who provide technical
support.

Demonstrations and experiments will be conducted primarily at Government facilities.

4.3  Power Source Technical Support

The contractor shall provide the requisite engineering/technical support for the development of
improved portable power sources with the associated technologies and materials to increase
power density, decrease weight, size, and cost.

4.3.1 PEM/DMFC/RMFC/SOFC Fuel Cells

The Contractor shall investigate and develop proton exchange membrane (PEM) fuel cell, direct
methanol fuel cell (DMFC) and reformed methanol fuel cell (RMFC) and solid oxide fuel cells
(SOFC) technologies for fuel component/conversion technologies including balance-of-plant
systems. The specific technologies to investigate shall include thermally activated solid hydrogen
generation, aqueous activated chemical hydride generation; hydrogen feed stream purification
techniques, sulfur removal techniques, micro fluidics, and thermal management. The effort shall
develop prototype components and system level components for demonstration with fuel cells
designed in accordance to military specified mission operations.
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4.3.1.1 Solid Oxide Fuel Cell (SOFC) Technologies

The Contractor shall investigate and develop solid oxide fuel cell (SOFC) technologies including
SOFC stack components, micro tubular designs, and materials processing. The effort shall study
the effects of sulfur on operational performance and optimize the fuel cell for fuel to energy
efficiency. The effort shall demonstrate prototype components and design development towards
a soldier portable power source to military specified mission operations.

4.3.1.2 JP8 Fueled Power Sources/Sulfur Sorbents

The Contractor shall investigate JP8 Fueled Power Sources and Explore sulfur sorbents for JP8
reformation and characterize JP8 fuel reformation systems for mobile fuel cell applications.

4.3.2 Fuel Cell Systems

The Contractor shall develop a fuel cell system whose battery component is capable of an energy
density of greater than 150 Wh/kg and shall be capable of being charged by the fuel cell
component and/or a stand-alone smart charger. The battery shall incorporate smart circuit
technology to provide battery state of charge and System Management — Business (SM-BUS)
communication protocols. The smart battery shall have the capability of being charged within 2
hours on the stand-alone smart charger

4.3.3 Fuel Cells - Battery Hybrids

The contractor shall provide a fuel cell-battery hybrid power source. The power source shall be
utilized as soldier portable power and provide energy for charging secondary batteries and
auxiliary power for soldier equipment. The system shall utilize a fuel reformer to efficiently
convert liquid fuels such as methanol, JP-8, or other logistical fuels into hydrogen or utilize a
solid hydrogen fuel source. The system shall provide continuous power with an operational goal
of 72 hours and provide connections to allow use as an auxiliary power device to operate soldier
system and charger devices.

4.3.4 Fuel Cells - Solid Hydrogen Fuels

The contractor shall investigate proof of concept soldier portable fuel cell systems that utilize
fuel conversion approaches including solid hydrogen fuel sources and liquid fuel conversions to
produce hydrogen fuel for a low cost fuel cell design. The solid fuel conversion system shall use
a high density hydrogen solid (e.g ammonia borane, alane, etc.) and be designed to provide a
safe, controlled conversion of the fuel into hydrogen. The system shall be optimized for energy
density and reduced weight and be designed as a wearable soldier power source with an
operational goal of 72 hours.
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4.3.5 Off Vehicle Fuel Cell Battery Charger

The Contractor shall investigate and integrate an off vehicle fuel cell battery charger using fuel
reformer technology in the design. It shall be capable of providing soldier portable power for
recharging communication power sources. The fuel reformer shall incorporate the use of liquid
fuels, including methanol and JP-8, and be optimized for high efficiency conversion of liquid
fuel to hydrogen for use with the fuel cell stack. The system shall be optimized for weight,
volume, and environmental operation in accordance to the military specifications.

4.4 Advanced Lithium Batteries

The Contractor shall evaluate advanced lithium and lithium ion batteries chemistries and provide
comparisons to existing battery technologies with a goal to optimize the energy and power
densities within the Army's standard battery configurations. Detailed experience with lithium-
ion, NiZn, Li/CFx and Li-Air technologies is desired. The batteries shall have the circuitry
required for safe operation and proper charging through the Army's soldier portable charger
(SPC) and the (UBC) Universal Battery Charger. The batteries shall also be equipped with a
state-of-charge indicator and/or smart circuits to allow data-use history and charge profile
communication between military equipment and chargers.

4.4.1 Army's BB-2590 and Conformal Battery Configurations

The Contractor shall investigate improved chemistries for use based on the Army's BB-2590 and
conformal battery configurations and evaluate field charging concepts, including vehicle
powered smart chargers and solar chargers. The batteries shall be tested for safe charging
operation under field conditions to simulate actual environmental conditions per military
specified requirements. This effort shall include development improvements to solar charger
designs to improve the charger efficiency for BB-2590s and conformal batteries. The contractor
shall provide safety assessment reporting data in accordance to Army safety requirements. The
contractor shall provide multiple deliverable prototype systems for experimental field
evaluations.

4.5 Advanced Battery Chargers

The Contractor shall evaluate field capable charging systems such as solar, wind and alternative
approaches such as steam powered and micro-engine generators. The effort shall include
developmental improvements in the design of solar chargers, reduced weight, decreased volume,
and improved circuitry to increase charger efficiency.

The Contractor shall investigate using the solar battery charger design for use with the Army's
communication systems. The contractor shall design, develop, and test the charging system and
peripherals for safe operation under field conditions to simulate actual environmental conditions
per military specified requirements. The effort shall validate the charging system through actual
run-time operation of the charged batteries. The contractor shall provide safety assessment
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reporting data in accordance to Army safety requirements. The contractor shall provide multiple
deliverable prototype systems for experimental field evaluations.

4.6 Power Management

The Contractor shall develop cost effective design for State of Charge (SOC) chips for use in
disposable and rechargeable military C4ISR batteries. SOC indicators shall display amount of
remaining energy in battery in order to use batteries more efficiently. The design shall be
optimized with respect to unit cost. The effort shall design and develop SOC circuits specifically
for the Army's C4ISR battery configurations. The contractor shall provide prototypes for
evaluation by CERDEC.

4.7 Wireless Soldier Power Distribution

The contractor shall investigate Wireless Soldier Power Distribution and Demonstrate wireless
power transfer from body to helmet and weapon to complement the wireless personal area
network and thus totally untethered the Soldier’s weapon and headgear from the body.

4.8 Soldier Energy Harvesting Systems

The Contractor shall develop lightweight, cost-effective, and reliable energy harvesting
technologies to support the joint mission space for reducing operational energy and supporting
air and ground Warfighter operations. Solutions may include novel concepts and improvements
(applied research) for Soldier-wearable energy harvesting technologies, including but not limited
to: kinetics-based, piezoelectric, metabolic (i.e. body heat), lightweight flexible photovoltaic,
wind.

Contractor shall develop energy harvesting prototypes for further development and evaluation.
Technologies and concepts should provide improvements in energy density, optimized personal
energy harvesting, ergonomics, "ease of use," extended dismounted operations without resupply,
and safety. Contractor shall facilitate human factors and Soldier-centric integration. The
prototype devices will result in reduced power supply logistics and power load requirements for
the soldier while performing dismounted operations and patrol missions with low metabolic
burden to the Soldier. The contractor shall integrate energy harvesting devices with the Soldier
power architecture such as power management, conversion and energy storage devices in order
to supply the soldier with a reliable source of power.

6 of 35
Project Number: 1D07140006
Work Order #15
Client Name: CERDEC
Revision #1



RPTIS - Soldier Power
PWS

3/12/2014

Rev 4/30/2014

4.9 Procurement

The Contractor shall procure, test and evaluation (T&E) equipment, chemicals, electronic parts
and materials, power sources and supplies, tools, environmental systems and measurement
instruments to develop power sources and perform evaluation of power and energy components.

The contractor shall provide an established and fully-functioning purchasing system for project
materials procurement that provides the ability to initiate, monitor, track, review and approve
purchase orders via a web-based system. This system must provide for the following capabilities:

e Provide government-designated users with a web-based system that provides the ability
to place, monitor, track, review and approve requests for quotations (RFQ) and/or
purchase order (PO) requests.

e Provide real time status of procurement from request to delivery.

e Provide funding status by individual program within a work order.

e Allow for multiple levels of system usage rights, including view-only, RFQ/PO request
creation, RFQ/PO review, and final RFQ/PO approval/release.

e Allow government-designated users to create parts catalogs and project kits, and create
PWS’s for non cataloged items.

e Provide on a monthly basis a listing of all material purchased for this effort. The
purchased material listing shall identify the particular project for which each item was
purchased. The purchased material listing shall be attached to the monthly report and
maintained in accordance with contractor material inventory processes.

The contractor shall be authorized to release International Traffic in Arms Regulations (ITAR)-
marked drawings to ITAR-compliant vendors.

5.0 Operational Requirements
5.1 Data/Deliverables

Data is required but it is not separately priced. The contractor shall deliver all required
deliverables/reports as described in Table 1.

Table 1 List of Data Deliverables

Required Required Due o .
. Description of Deliverable Content
Deliverables/Reports Date Pt v
30 days after Plan to ensure services are performed IAW PWS and

uality Control Plan . .
Quality award. commonly accepted commercial practices.

No later than 15 | The contractor shall separately cover the effort on each of the
calendar days tasks described in this PWS. Content in the monthly report
Contractor Monthly Status after the first provided by the contractor shall be separated by task and

and Progress Report shall contain for each task, as a minimum:

day of the e Significant items that occurred that month

month. e Planned activities for the next month
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e Material Purchasing Support

- Complete list of purchase requests

- Dates request received

- Date quotes received or to be received

- Date of full Government approval

- Date of Purchase Order issued to Vendor

- Date Items delivered or Estimated due date
Issues and Concerns

Status of each task

Staff assigned on task that month

Reports shall be prepared IAW DI-MGT-80227

Budgetary information on expended and remaining funds

Scientific and Technical

Scientific and technical reports will include documentation
of the following areas of support:

e Technical, strategic and business planning support to the

Fuel Cells TWG.

o Identification and evaluation of advanced manufacturing

efficiencies and leveraging opportunities.

Reports (such as Test Plans, | As Required e . o .
Procedures, Reports) . A_pp!l_catlpn, solutions, capabilities, anal¥3|s, and
prioritization of fuel cell and other emerging technology
power device issues, specifically those associated with
manufacturing and producibility of selected systems.
Reports shall be prepared IAW DI-MISC-80711A
Provide workers and emergency personnel with procedures
for handling or working with substances in a safe manner.
Includes information such as but is not limited to:
As Required e Physical data (melting point, boiling point, flash point,
‘ etc.)
E‘;%Lﬁlf;g items | o Toxicity
Material Safety Data Sheet MSDS, this : Ei?ztltlt&%ffects
(MSDS) should be .
attached to the | ©  Reactivity
consent to * Storage
purchase form) | ®  Disposal )
e  Protective equipment
e Spill-handling procedures.

MSDS shall be prepared IAW FAR 52.223-3 -- Hazardous
Material Identification and Material Safety Data (Jan 1997)

5.1.1 Delivery Instructions

One copy of each report will be submitted to the client representative. The contractor shall
deliver each report in a Government approved format. The contractor will submit deliverables
electronically via email and shall include a cover letter, on the prime contractor’s letterhead,

Project Number: 1D07140006
Work Order #15

Client Name: CERDEC
Revision #1

8 of 35


http://en.wikipedia.org/wiki/Melting_point
http://en.wikipedia.org/wiki/Boiling_point
http://en.wikipedia.org/wiki/Flash_point
http://en.wikipedia.org/wiki/Health_effect
http://en.wikipedia.org/wiki/First_aid

RPTIS - Soldier Power
PWS

3/12/2014

Rev 4/30/2014

describing the contents. Concurrently, a copy of the cover letter shall be attached to the task in
GSA s Electronic Ordering System (ITSS).

5.1.2 Inspection and Acceptance of Services

All periodic reports and task deliverables shall be inspected, tested (where applicable), reviewed,
and accepted by the Government within a reasonable period of time IAW FAR 52.246-6,
Inspection — Time and Material and Labor Hour.

Acceptance criteria are as follows:

All documents, stated as deliverables, are received for review and acceptance.
Deliverable documents are delivered in proper format as stated.

Deliverable is submitted on time as stated in Table 1.

Satisfy requirements as outlined in QCP/QASP.

Only the client representative (CR), their designated alternate, the GSA Project Manager (PM) or
GSA Contracting Officer (CO) has the authority to inspect, accept, or reject all deliverables.
Final acceptance of all deliverables will be provided in writing, or in electronic format, to the
GSA PM or GSA CO within 30 days from the end of the task order.

Performance by the Contractor to correct defects found by the Government as a result of quality
assurance surveillance and by the Contractor as a result of quality control, shall be IAW FAR
52.246-6, Inspection — Time and Material and Labor Hour. The client representative will
monitor compliance and report to the GSA FAS PM.

5.2 Quality Control

The contractor shall establish and maintain a complete Quality Control Plan to ensure the
services are performed in accordance with the PWS and commonly accepted commercial
practices. The contractor shall develop and implement procedures to identify, prevent and
ensure non-recurrence of defective services. The government reserves the right to perform
inspections on services provided to the extent deemed necessary to protect the government’s
interests. The contractor must control the quality of the services and deliverables provided in
support of this task and maintain substantiating evidence that services conform to contract
quality requirements and furnish such information to the government if requested.

This is a task order for commercial services. The contractor shall develop and maintain a quality
process to ensure services are performed in accordance with commonly accepted commercial
practices and existing quality control systems. The contractor shall develop and implement
procedures to identify, prevent and ensure non-recurrence of defective services. However, the
government reserves the right to perform inspections on services provided to the extent deemed
necessary to protect the government’s interests. The contractor must control the quality of the
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services and deliverables provided in support of this task; the contractor must maintain
substantiating evidence that services conform to contract quality requirements and furnish such
information to the government if requested.

5.3 Desired Skills and Experience

This requirement does include a strong desire for manpower with special knowledge/experience
and skills associated with the research and development of advanced military power sources to
include lithium and lithium ion batteries, chargers and fuel cell technology.

5.4 Manhours/Labor Categories

Direct labor shall be based on the labor categories and labor hours identified in Tables 2 and 3.
Work for this task will be conducted primarily at the Contractor’s facilities but will also require
support at Government facilities to include Aberdeen Proving Grounds (APG), Maryland (MD)
Ft Belvoir VA, and at various CONUS/IOCONUS locations. Labor Rates shall not exceed the
labor rates awarded under the terms of your basic contract for each period of performance.

The estimated Level of Effort (LOE) provided by the government identifies the labor categories
and estimated labor hours associated with each category. This LOE has been developed by the
government for use by the vendor in development of a proposal. The offeror must clearly
guantify and address the provided LOE in their proposal.

Please be advised that Tables 2 and 3 (below) are provided for evaluation purposes only.

Because this work order will be issued on a Time-and-Materials (T&M) basis, the actual LOE
required in performance of the work order may vary from the estimates in Tables 2 and 3.

Table 2 Estimate Level of Effort — Government Site

Estimated Man-Hours by Labor Category
Labor Category
Base OP1 OP2 OP3
General Engineer (Intermediate) 2080 2080 2080 2080
General Engineer (Senior/Lead) 2080 2080 2080 2080
Mechanical Engineer (Senior) 2080 2080 2080 2080
Test Engineer (Senior/Lead) 2080 2080 2080 2080

Table 3 Estimate Level of Effort — Contractor Site

Estimated Man-Hours by Labor Category
Labor Category
Base OP1 OP2 OP3
Program Manager (Senior / Lead) 2080 2080 2080 2080
Electronics Engineer (Senior) 2300 2300 2300 2300
Electronics Engineer (Intermediate) 2300 2300 2300 2300
Electrical Engineer (Senior) 2300 2300 2300 2300
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Electrical Engineer (Intermediate) 2300 2300 2300 2300
Electrical Engineer (Journeyman) 2300 2300 2300 2300
Mechanical Engineer (Senior) 1040 1040 1040 1040
Mechanical Engineer (Journeyman) 2080 2080 2080 2080
Principle Expert/Subject Matter Expert 4060 4060 4060 4060
Engineering (Executive/Scientist) 2080 2080 2080 2080
Engineering (software) (Senior) 1040 1040 1040 1040
General Engineer (Senior / Lead) 2080 2080 2080 2080
General Engineer (Journeyman) 1040 1040 4160 4160
General Engineer (Intermediate) 4160 4160 1040 1040
Systems Engineer (Senior / Lead) 1040 1040 1040 1040
Systems Engineer (Journeyman) 2080 2080 2080 2080
Systems Engineer (Intermediate) 2080 2080 2080 2080
Network Engineer (Senior / Lead) 2300 2300 2300 2300
Network Engineer (Journeyman) 2300 2300 2300 2300
Network Engineer (Intermediate) 2080 2080 2080 2080
Principle ExpertiubjectMatter Expert 2088 2088 2088 2086
Software Engineer (Lead) 2080 2080 2080 2080
Software Engineer (Journeyman) 2080 2080 2080 2080
Software Engineer (Intermediate) 2080 2080 2080 2080
System Engineer (Senior) 2080 2080 2080 2080
System Engineer (Intermediate) 2080 2080 2080 2080
System Administrator (Lead) 1080 1080 1080 1080
Systems Analyst (Architecture) 2080 2080 2080 2080
System Analyst (Senior) 2080 2080 2080 2080
System Analyst (Intermediate) 2080 2080 2080 2080
CAD/CAM / Drafter (Senior / Lead) 1040 1040 1040 1040
CAD/CAM / Drafter (Journeyman) 1040 1040 1040 1040
Mechanical Technician (Senior / Lead) 4160 4160 4160 4160
Mechanical Technician (Journeyman) 4160 4160 4160 4160
Mechanical Technician (Intermediate) 4160 4160 4160 4160
Machinist (Master) 2080 2080 2080 2080
Electronics Technician (Senior / Lead) 1040 1040 1040 1040
Electronics Technician (Journeyman) 4600 4600 4600 2300
Electronics Technician (Intermediate) 4600 4600 4600 2300
Mechanic, General (Senior / Lead) 1040 1040 1040 1040
Mechanic, General (Journeyman) 1040 1040 1040 1040
Mechanic, General (Intermediate) 1040 1040 1040 1040
General Laborer (Journeyman) 2080 2080 2080 2080
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General Laborer (Intermediate) 2080 2080 2080 2080
General Laborer (Entry Level) 2080 2080 2080 2080
Test Engineer (Senior / Lead) 2080 2080 2080 2080
Test Technician (Senior / Lead) 4160 4160 4160 4160
Quality Assurance Engineer (Senior / Lead) 1040 1040 1040 1040
Transportation Packing Specialist (Intermediate) 100 100 100 100
Property Management Specialist (Journeyman) 520 520 520 520
Program Integrator (Senior / Lead) 1040 1040 1040 1040
Operations Specialist (Senior / Lead) 1040 1040 1040 1040
Program Administrator (Journeyman) 1040 1040 1040 1040
Program Assistant (Journeyman) 1040 1040 1040 1040
Budget Analyst (Journeyman) 600 600 600 600
Budget Analyst (Intermediate) 1040 1040 1040 1040
Program Analyst (Intermediate) 1040 1040 1040 1040
Administrative Assistant 1040 1040 1040 1040

NOTE: If the offeror chooses to propose alternative solutions, the alternative solutions must
be supported by a detailed rationale explaining why the offeror chose to deviate from the
Government's proposed mix (labor category and hours) and sufficiently demonstrate the
feasibility of the alternative solutions so that it is clear that the offeror understands the
requirement. The rationale shall include, but is not limited to, the following information:

If the labor hours are reduced, the vendor must explain the rationale for the reduced
labor hours with a sufficient explanation that directly addresses how the proposed
alternative solutions with reduced hours will be able to satisfy the requirement.

If the labor hours are increased, the vendor must explain the benefit the Government
will receive as a result of increasing labor hours.
If different labor categories are proposed, the vendor must explain how the new labor

categories will support the requirement.

Any deviation without supporting rationale may render your proposal unacceptable as the
government may be unable to determine if the offeror sufficiently understands the work order
requirements.

The Government considers 1920 hours (excludes holidays) to be a full years labor for one
individual. The government may accept a quote containing a justified alternative level of effort
solution as part of a best value determination.
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5.5 Other Direct Costs
5.5.1 Material/Other Direct Costs

The Contractor shall provide materials/hardware to support the requirements identified in PWS
Section 4. The subject power system projects are, by their nature, material intensive efforts.
These tasks will require the vendor to procure chemicals, electronic parts and materials, power
sources and supplies, tools, environmental systems and measurement instruments.

Material estimates are provided for use by the vendor in development of a proposal is shown in
Table 4.

Table 4 Total Estimated Materials Costs

Materiel / Other Direct Costs (ODCs)
Base $ BEEEN
Option Year 1 $ BEEEE |
Option Year 2 $ [ B4 .
Option Year 3 $ [ 5. NN
Total Other Direct Costs S EmzEm |

5.5.2 Travel

Support of this requirement will include travel beth-within the continental United States

(CONUS) and-eutside CONUS{OCONUS). The majority of the contractor's CONUS trips can

be expected to be on the east coast.

Travel estimates are provided for use by the vendor in development of a proposal are shown in
Table 5.

Table 5 Total Estimated Travel Costs

Travel
Base $
Option Year 1 $
Option Year 2 $
Option Year 3 $
Total Other Direct Costs $ [ B-4 N

NOTE: Table 5 totals include any travel markup.

The travel will be reimbursed at actual costs plus the vendor’s travel markup allowed for per the
base IDIQ.
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6.0 Other Requirements
6.1 Contract Type

The efforts performed under this work order shall be on a T&M basis and shall be incrementally
funded by the government.

6.2 Period of Performance/ Place of Performance

The period of performance shall be a base period of twelve (12) months from date of award with
three twelve (12) month option periods. Work shall be primarily performed at the contractor’s
facility but will also include work at Government sites to include APG MD, Fort Belvoir, VA,
and various CONUS/OCONUS locations.

In support of the optional performance periods, the following FAR clauses are incorporated into
the PWS:

1. FAR Clause 52.217-5 Evaluation of Options (Jul 1990): Except when it is determined
in accordance with FAR 17.206(b) not to be in the Government’s best interests, the
Government will evaluate offers for award purposes by adding the total price for all
options to the total price for the basic requirement. Evaluation of options will not obligate
the Government to exercise the option(s).

2. FAR 52.217-8 Option to Extend Services (NOV 1999): The Government may require
continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates
provided by the Secretary of Labor. The option provision may be exercised more than
once, but the total extension of performance hereunder shall not exceed 6 months. The
Contracting Officer may exercise the option by written notice to the Contractor within
sixty (60) calendar days prior to the expiration of the contract.

3. FAR Clause 52.217-9 Option to Extend the Term of the Contract (Mar 2000):

e The Government may extend the term of this contract by written notice to the
Contractor at least 1 day prior to the expiration of the current period of performance
provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 30 days before the contract expires. The preliminary notice
does not commit the Government to an extension.

e |If the Government exercises this option, the extended contract shall be considered to
include this option clause.

e The total duration of this contract, including the exercise of any options under this
clause, shall not exceed 4 years.)

4. GSAR 552.217-71 Notice Regarding Option(s) (NOV 1992): The General Services
Administration (GSA) has included an option to extend the term of this contract in order
to demonstrate the value it places on quality performance by providing a mechanism for
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continuing a contractual relationship with a successful Offeror that performs at a level
which meets or exceeds GSA’s quality performance expectations as communicated to the
Contractor, in writing, by the Contracting Officer or designated representative. When
deciding whether to exercise the option, the Contracting Officer will consider the quality
of the Contractor’s past performance under this contract in accordance with 48 CFR
517.207.

6.3 Government Furnished Equipment/Materials/Facilities

The Government will provide office space for those employees working on-site at APG, MD.
There will be no GFE furnished at any locations other then APG, MD.

6.4 FAR/DFAR Clauses

In addition to the applicable FAR/DFAR clauses contained in the RPTIS IDIQ, Appendix E
identifies the FAR/DFAR clauses that are applicable to the work completed on this task.

6.5 FAR Provisions

Appendix F identifies the FAR provisions that are applicable to the work completed on this task.

7.0 Invoicing/ Procedures for Payment

The PoP for each invoice shall be for one calendar month. The contractor shall submit only one
invoice per month per order/contract. The appropriate GSA office will receive the invoice by the
twenty-fifth calendar day of the month after the end of the month in which the deliverables was
delivered and accepted by the Government.

7.1  Posting Acceptance Documents

Invoices shall initially be submitted monthly through GSA’s electronic Web-Based Order
Processing System, currently ITSS, to allow the client (CR) to certify the services have been
received and the GSA COTR to electronically accept the invoice. Included with the invoice will
be all backup documentation required such as, but not limited to, travel authorizations and
training authorizations (including invoices for such).

7.2 Receiving Agency’s Acceptance

The receiving agency shall accept and certify services electronically via GSA’s electronic Web-
Based Order Processing System, currently ITSS, by accepting the Acceptance Document
generated by the contractor. Electronic acceptance of the invoice by the CR is considered
concurrence and acceptance of services.
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The contractor shall seek acceptance and electronically post the acceptance document in GSA’s
electronic Web-based Order Processing System, currently ITSS. After acceptance of the invoice
by the CR, the Contractor shall submit a proper invoice to GSA Finance not later than five (5)
workdays after acceptance by the Government of the product, service, and/or cost item. In the
absence of Government acceptance within thirty (30) days, the contractor shall submit an
invoice.

NOTE: The acceptance of the authorized agency customer representative is REQUIRED prior
to the approval of payment for any invoiced submitted.

NOTE: If the required documentation including, (A) the customer's signed written
acceptance OR (B) the customer’s electronic acceptance, is not received within 15 calendar
days from the date the invoice was submitted to GSA Finance, the invoice may be rejected in
whole or in part as determined by the Government.

7.3 Posting Invoice Documents

Contractors shall submit invoices to GSA Finance for payment, after acceptance has been
processed in GSA’s electronic Web-Based Order Processing System, currently ITSS. The
contractor will post invoices on GSA’s web site:

www.finance.gsa.gov/defaultexternal.asp

No paper copy of invoices will be accepted. Any paper copy of an invoice submitted to GSA
Finance will be rejected.

7.4  Content of Invoice

The contractor’s invoice will be submitted monthly for work performed the prior month. The
contractor may invoice only for the hours, travel and material/ODCs used in direct support of the
client representative’s project. The invoice shall be submitted on official letterhead and shall
include the following information at a minimum.

GSA Task Order Number

Task Order ACT Number

Prompt Payment Discount

Remittance Address

Period of Performance for Billing Period

Point of Contact and Phone Number

Invoice Amount

Skill Level Name and Associated Skill Level Number (for T&M or Labor Hour)
Actual Hours Worked During the Billing Period (for T&M or Labor Hour)
Travel Itemized by Individual and Trip (if applicable)
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e Training Itemized by Individual and Purpose (if applicable)
e Support Items Itemized by Specific Item and Amount (if applicable)

The contractor shall submit all required documentation showing the government’s approval of
any material/ODCs/travel included in the invoice as follows:

e For Travel: Submit the traveler's name, dates of travel, location of travel, and dollar
amount of travel.

e For Material/ODCs: Submit a copy of the consent to purchase and client signed
receiving report as back up for all billed material/ODC costs.

NOTE: The Government reserves the right to audit, thus; the contractor shall keep on file all
backup support documentation for travel and material/ODCs.

7.5 Final Invoice

Invoices for final payment must be so identified and submitted within 60 days from task
completion and no further charges are to be billed. A copy of the written acceptance of task
completion must be attached to final invoices. The contractor shall request from GSA an
extension for final invoices that may exceed the 60-day time frame.

The Government reserves the right to require certification by a GSA COTR before payment is
processed, if necessary.

7.6 Close-out Procedures

The contractor shall submit a final invoice within sixty (60) calendar days after the end of the
Performance Period. After the final invoice has been paid the contractor shall furnish a
completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This
release of claims is due within fifteen (15) calendar days of final payment.
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Attachment A
Points of Contact

Al1.0 Contracting Officer’s Representative

COTR, COR, CR and PCR are all referring to the Contracting Officer’s Representative or
Client Representative. The following person has been designated the PI&TD COR by the
GSA Contracting Officer:

Mara Bryant-lvory

Program Analyst

CERDEC- CP&ID

Aberdeen Proving Grounds MD 21005
443-395-0439 (p)
mara.c.bryant-ivory.civ@mail.mil

A2.0 Technical Point of Contact

Anthony DeAnni

Team Leader- Soldier Power Test & Evaluation
CERDEC - CP&ID

Aberdeen Proving Ground, MD 21005
443-395-4791(p)
anthony.j.deanni.civ@mail.mil

A3.0 GSA Contracting Officer

Carol Conaway

GSA FAS AAS

819 Taylor St

Fort Worth TX 76102-6124
817-978-7423 (p)
carol.conaway@gsa.gov

A4.0 GSA Project Manager

Dale Shogren

GSA FAS AAS

301 NW 6th St. Ste 324
Oklahoma City OK 73102
405-609-8083 (p)
dale.shogren@gsa.gov
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Attachment B
Evaluation Criteria

B1.0 Implementation of Evaluation Criteria

GSA will evaluate all quotes to determine the best value to the government. GSA will
make that determination based on each vendor’s quote using the following evaluation
criteria, listed in their descending order of importance:

e Technical Evaluation Factors
e Technical Approach (TA) and its feasibility, practicability and
appropriateness in accomplishing the RFP requirements.
e Staffing Plan (SP) and feasibility of staffing plan meeting the PWS
requirements.
e Price: Evaluated to determine that price is fair and reasonable.

TA is more important than SP. Non-price factors, when combined, are significantly more
important than Price. As the difference in non-price factors becomes closer, Price may
become more important. Non-price factors will be evaluated first, then price.

This requirement will be issued against IDIQ contract ID07120033, under subtask
ID07140006. As such, debriefing as described in FAR 15.506(a)(1) is applicable and the
basis for the award decision shall be provided as prescribed under that regulation and
only if requested in writing.

Failure to comply with all of the terms of the solicitation may result in the
Government’s elimination of the Offeror’s proposal from further consideration for
award.

If any of the evaluation factors (TA/SP) receives a rating of less than acceptable, the
Quote will not be reviewed any further and will not be considered for award.

The Government reserves the right to make a selection based upon initial
submissions, so the offeror should submit their best offer in the initial quote. The
Government also reserves the right to make no award.

B2.0 Technical Evaluation Factors

B2.1 Technical Approach (TA) Evaluation Standard
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This factor considers the extent which the offeror understands the technical and
managerial requirements of the PWS and the TA to meeting those requirements are
feasible, practical, and appropriate.

e Technical Approach: Description of the vendor’s knowledge and understanding
of the requirements as outlined in the solicitation. Includes the methodologies,
processes, and techniques used to complete successfully the solicitation
requirements.

e Feasible: Can successfully accomplish the tasks with the resources identified.

e Practical: Logical approach that does not introduce a high level of risk in order to
successfully complete the task requirements.

e Appropriate: A suitable approach that is within the scope of the task and satisfies
all the task requirements (right tool for the job).

Each offeror will be evaluated on their demonstrated understanding of the task order
requirements, the adequacy of the solution approach, the quality and completeness of
their technical/management solutions to these objectives, and the overall qualifications
and skill mix of the contractor workforce proposed to address these task order objectives.

B2.2 Staffing Plan Evaluation Standard

Each offeror will be evaluated on their compliance with submitting a staffing plan that
meets the LOE requirements (labor categories/labor hours) identified in the PWS. The
technical standard is met if the offeror’s proposed LOE (to include the labor
categories/labor hours identified in the PWS) is determined to be consistent with the LOE
established in Section 5.4/Table 2 and 3. Alternative solutions may be submitted. If an
alternate approach is proposed, the sufficiency of the detailed rationale will be evaluated.
The rationale in support of an alternate approach must demonstrate the understanding of
the PWS requirements, and the feasibility of meeting the requirements with the proposed
staffing plan.

Any deviation without supporting rationale may render your proposal unacceptable as
the government may be unable to determine if the offeror sufficiently understands the
work order requirements.

NOTE: If any part of the SP (LOE) does not satisfactorily meet the criteria the
proposal will receives a rating of less than acceptable, and the Quote will not be
reviewed any further and will not be considered for award.
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B3.0 Price Evaluation Standard

Price will be evaluated to determine the fairness and reasonableness of proposed pricing.
Price will be evaluated separate from all non-price elements of the quote. A rating will
not be assigned to the evaluation of price.
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Quote Format

C1.0 Quote Format

The contractor’s quote must include the following information and must not exceed the
following page limitations:

e Cover Letter/Executive Summary (including the contractor’s DUNS, Tax ID, and
Prompt Payment Discount): 3 pages max

e Technical Approach: 25 pages max

e Staffing Plan/Table: 7 pages max.

e Pricing: 5 pages total.

C2.0 Quote Development Instructions

The contractor must submit quotes by the date and time established in the request for quote
(PWS) notice posted in GSAs Electronic Ordering System (ITSS). If you are unable to attach
your quote in GSAs Electronic Ordering System due to some type of technical difficulty, you
must report the problem to the CO, Carol Conaway, 817-978-7423 (p), carol.conaway@qgsa.gov,
in sufficient time prior to closing to allow for the submission of the quote via an alternative
method.

NOTE: Failure to register properly in GSA’s Electronic Ordering System (ITSS) is not an
acceptable excuse for the inability to submit a quote.

The contractor will submit all industry questions concerning this PWS to the GSA CO via email
to carol.conaway@gsa.gov by close of business 5 working days after the PWS issue date
identified in the GSA Electronic Ordering System (ITSS). The GSA CO will compile all
questions and responses and post them in ITSS for all solicited vendors to view.

The only method by which any term of the PWS may be modified is by a formal amendment to
the PWS generated by the issuing office. No other communication made whether oral or in
writing (e.g., at any Pre-Quote conference, Industry Questions & Answers prior to response
closing date and time, clarifications, etc.), will modify or supersede the terms of the PWS.

The Government reserves the right to make a selection based upon initial quotes; therefore the
offeror should submit its best terms in its initial quote.

The Government also reserves the discretion to confer with offeror’s and request revised quotes
if needed, and may also determine to make no award.

Offeror’s shall thoroughly examine all solicitation documents and instructions. Failure to do so
will be at the Offeror’s own risk. Failure to comply with all of the terms and conditions of the
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PWS may result in the Government’s elimination of the Offeror’s quote from further
consideration for award.

C2.1 Required TA Information

In support of the evaluation of the TA, each offeror must submit the following:

e Description/Narrative of the vendor’s knowledge and understanding of the
requirements as outlined in the PWS.

e The methodologies and techniques used to fulfill the PWS requirements including the
management of the task.

e Recent (no older than 6 months) examples of screen shots, reports, resources and data,
presently available within an existing web-based material purchasing system to be used
on this work order, that are normally available to users. The examples shall
demonstrated the following capabilities:

e A functional and secure approval process and approval chain.

e Real time status of procurement from point of request through delivery.

¢ Real time funding status and funding accountability of work orders.

e Real time funding status and funding accountability of individual programs within a
work order.

e Identification of each item purchased and capability for users to search the system
by project or other category for items.

The screen shots, reports, resources and data may be included as an appendix to the
proposal and will not count against the Technical approach 25 page count.

NOTE: An offeror must not simply state that it is willing to perform the PWS requirements.
Vendors must show they are capable of performing the work described in the PWS. Simple
statements of compliance without the detailed description of how compliance will be
accomplished may not be considered sufficient evidence that the Offeror can meet the Work
Order performance requirements and may result in technical unacceptability or an association
of greater risk to successful performance posted by an Offeror’s quote concerning particular
evaluation factor(s).

C2.2 Required SP Information

The offeror shall submit a SP/manning table showing all proposed positions to include the
proposed labor categories and hours estimated by the Government and listed in Section 5.4,
Tables 2 and 3.

The government considers 1920 hours to be a full man-year.
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NOTE: If the offeror chooses to propose alternative solutions, the alternative solutions must
be supported by a detailed rationale explaining why the offeror chose to deviate from the
Government's proposed mix (labor category and hours) and sufficiently demonstrate the
feasibility of the alternative solutions so that it is clear that the offeror understands the
requirement. The rationale shall include, but is not limited to, the following information:

e If the labor hours are reduced, the vendor must explain the rationale for the reduced
labor hours with a sufficient explanation that directly addresses how the proposed
alternative solutions with reduced hours will be able to satisfy the requirement.

e If the labor hours are increased, the vendor must explain the benefit the Government
will receive as a result of increasing labor hours.

o If different labor categories are proposed, the vendor must explain how the new labor
categories will support the requirement.

Any deviation without supporting rationale may render your proposal unacceptable as the
government may be unable to determine if the offeror sufficiently understands the work order
requirements.

NOTE: If any part of the SP (labor categories/labor hours) does not satisfactorily meet the
criteria the proposal will receives a rating of less than acceptable, and the Quote will not be
reviewed any further and will not be considered for award.

C2.3 Required Pricing Information

This requirement is an incrementally funded T&M type contract with pricing based against the
IDIQ ID07120033. In the pricing section of their response to this PWS, vendors shall include
specific skill category(s) with rates the contractor expects to invoice and with estimated total
hours for each position based on the LOE described in Section 5.4/Tables 2 and 3.

The vendor shall also provide pricing information in an electronic format (Excel spreadsheet)
that describes all costs (labor categories, rates, hours, discounts, indirect rates). This pricing
information does not count towards the 5 page pricing total.

In an effort to receive the highest quality solution at the lowest possible price the government
requests all available discounts on all services offered by the contractor for this requirement.
The contractor is encouraged to offer discounts below contract rates. When offering discounts,
quotes must clearly identify both the contract and the discount price for each discounted labor
rate.

The vendor will provide prompt payment terms in their quote.
Non-price factors will be evaluated separately from price.
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C2.3.1 Other Direct Costs (ODCs)
C23.11 ODC/Material Purchases

Material estimates are provided for use by the vendor in development of a proposal is shown in
PWS (Paragraph 5.5.1/Table 4). The vendor’s fees, based on the original IDIQ solicitation, are
included in this estimate and do not need to be added to the material proposed price.

C2.3.1.2 Travel

Travel is anticipated for this task. The vendor will include travel costs IAW terms identified in
the PWS (Paragraph 5.5.2/Table 5). The vendor’s fees, based on the original IDIQ solicitation,
are included in this estimate and do not need to be added to the travel proposed price.

C4
Project Number: 1D07140006
Work Order #15
Client Name: CERDEC
Revision #1



RPTIS — Soldier Power
PWS

3/12/2014

Rev 4/30/2014

Appendix D
Quality Assurance Surveillance Plan (QASP)

The QASP, Appendix D, is provided as a separate file (ID07140006 SolPwr WO15
QASP.pdf).
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Appendix E
Additional Contract Clauses and Provisions

The following FAR clauses are applicable to the work completed on this task.

EL1.0 FAR References Incorporated By Reference

In addition to the applicable clauses contained in the RPTIS IDIQ, the following FAR
clauses are included in this task for added emphasis of their applicability:

e FAR 52.223-9, Estimate of Percentage of Recovered Material Content for EPA
Designated Items

e FAR 52.223-11, Ozone Depleting Substances
E2.0 Full Text FAR Clauses

E2.1 FAR 52.223-2, Affirmative Procurement of Biobased Products Under Service
& Construction Contract (Sep 2013)

(@) In the performance of this contract, the contractor shall make maximum use of
biobased products that are United States Department of Agriculture (USDA)-designated
items unless—

(1) The product cannot be acquired—

(i) Competitively within a time frame providing for compliance with the
contract performance schedule;

(ii) Meeting contract performance requirements; or
(iii) At a reasonable price.

(2) The product is to be used in an application covered by a USDA categorical
exemption (see 7 CFR 3201.3(e)). For example, all USDA-designated items are
exempt from the preferred procurement requirement for the following:

(i) Spacecraft system and launch support equipment.

(i1) Military equipment, i.e., a product or system designed or procured for
combat or combat-related missions.
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(b) Information about this requirement and these products is available at
http://www.biopreferred.gov .

(c) In the performance of this contract, the Contractor shall—

(1) Report to http://www.sam.gov , with a copy to the Contracting Officer, on the
product types and dollar value of any USDA-designated biobased products
purchased by the Contractor during the previous Government fiscal year, between
October 1 and September 30; and

(2) Submit this report not later than—
(i) October 31 of each year during contract performance; and
(ii) At the end of contract performance.
(End of clause)

E2.2 FAR 52.223-3, Hazardous Material Identification & Material Safety Data
(Jan 1997) Alternate 1 (Jul 1995)

(@) “Hazardous material,” as used in this clause, includes any material defined as
hazardous under the latest version of Federal Standard No. 313 (including revisions
adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this
clause, to be delivered under this contract. The hazardous material shall be properly
identified and include any applicable identification number, such as National Stock
Number or Special Item Number. This information shall also be included on the Material
Safety Data Sheet submitted under this contract.

Material Identification No.

(If none, insert “None”)

(c) This list must be updated during performance of the contract whenever the Contractor
determines that any other material to be delivered under this contract is hazardous.
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(d) The apparently successful offeror agrees to submit, for each item as required prior to
award, a Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g)
and the latest version of Federal Standard No. 313, for all hazardous material identified in
paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard
No. 313, whether or not the apparently successful offeror is the actual manufacturer of
these items. Failure to submit the Material Safety Data Sheet prior to award may result in
the apparently successful offeror being considered nonresponsible and ineligible for
award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to
Federal Standard No. 313, which renders incomplete or inaccurate the data submitted
under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting
Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government
shall relieve the Contractor of any responsibility or liability for the safety of Government,
Contractor, or subcontractor personnel or property.

(9) Nothing contained in this clause shall relieve the Contractor from complying with
applicable Federal, State, and local laws, codes, ordinances, and regulations (including
the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government’s rights in data furnished under this contract with respect to
hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The
purposes of this right are to --

(i) Apprise personnel of the hazards to which they may be exposed in
using, handling, packaging, transporting, or disposing of hazardous
materials;

(i) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government
for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance
with subparagraph (h)(1) of this clause, in precedence over any other clause of
this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired
from other sources.
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(1) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a
sufficient number of Material Safety Data Sheets (MSDS’s), meeting the requirements of
29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all
hazardous materials identified in paragraph (b) of this clause.

(1) For items shipped to consignees, the Contractor shall include a copy of the
MSDS’s with the packing list or other suitable shipping document which
accompanies each shipment. Alternatively, the Contractor is permitted to transmit
MSDS’s to consignees in advance of receipt of shipments by consignees, if
authorized in writing by the Contracting Officer.

(2) For items shipped to consignees identified by mailing address as agency
depots, distribution centers or customer supply centers, the Contractor shall
provide one copy of the MSDS’s in or on each shipping container. If affixed to
the outside of each container, the MSDS’s must be placed in a weather resistant
envelope.

(End of Clause)

E2.3 FAR 52.223-5, Pollution Prevention & Right-to-Know Information (May
2011)/Alternate I and 11 (May 2011)

(a) Definitions. As used in this clause—
“Toxic chemical” means a chemical or chemical category in listed in 40 CFR 372.65.

(b) Federal facilities are required to comply with the provisions of the Emergency
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-
11050), and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109).

(c) The Contractor shall provide all information needed by the Federal facility to comply
with the following:

(1) The emergency planning reporting requirements of Section 302 of EPCRA.
(2) The emergency notice requirements of Section 304 of EPCRA
(3) The list of Material Safety Data Sheets required by Section 311 of EPCRA

(4) The emergency and hazardous chemical inventory forms of Section 312 of
EPCRA

(5) The toxic chemical release inventory of Section 313 of EPCRA, which

includes the reduction and recycling information required by Section 6607 of PPA
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(6) The toxic chemical and hazardous substance release and use reduction goals of
section 2(e) of Executive Order 13423 and of Executive Order 13514.

(7) The environmental management system as described in section 3(b) of E.O.
13423 and 2(j) of E.O. 13514.

(8) The facility compliance audits as described in section 3(c) of E.O. 13423.
(End of Clause)
E2.4 52.223-7 -- Notice of Radioactive Materials (Jan 1997)

(@) The Contractor shall notify the Contracting Officer or designee, in writing, 30* days
prior to the delivery of, or prior to completion of any servicing required by this contract
of, items containing either

(1) radioactive material requiring specific licensing under the regulations issued
pursuant to the Atomic Energy Act of 1954, as amended, as set forth in Title 10 of
the Code of Federal Regulations, in effect on the date of this contract, or

(2) other radioactive material not requiring specific licensing in which the specific
activity is greater than 0.002 microcuries per gram or the activity per item equals
or exceeds 0.01 microcuries.

Such notice shall specify the part or parts of the items which contain radioactive
materials, a description of the materials, the name and activity of the isotope, the
manufacturer of the materials, and any other information known to the Contractor which
will put users of the items on notice as to the hazards involved (OMB No. 9000-0107).

* The Contracting Officer shall insert the number of days required in advance of delivery
of the item or completion of the servicing to assure that required licenses are obtained
and appropriate personnel are notified to institute any necessary safety and health
precautions. See FAR 23.601(d).

(b) If there has been no change affecting the quantity of activity, or the characteristics and
composition of the radioactive material from deliveries under this contract or prior
contracts, the Contractor may request that the Contracting Officer or designee waive the
notice requirement in paragraph (a) of this clause. Any such request shall --

(1) Be submitted in writing;

(2) State that the quantity of activity, characteristics, and composition of the
radioactive material have not changed; and
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(3) Cite the contract number on which the prior notification was submitted and the
contracting office to which it was submitted.

(c) All items, parts, or subassemblies which contain radioactive materials in which the
specific activity is greater than 0.002 microcuries per gram or activity per item equals or
exceeds 0.01 microcuries, and all containers in which such items, parts or subassemblies
are delivered to the Government shall be clearly marked and labeled as required by the
latest revision of MIL-STD 129 in effect on the date of the contract.

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for
radioactive materials meeting the criteria in paragraph (a) of this clause.

(End of Clause)

E2.5 52.223-9 -- Estimate of Percentage of Recovered Material Content For EPA
Designated Items (May 2008)

(a) Definitions. As used in this clause—

“Postconsumer material” means a material or finished product that has served its intended
use and has been discarded for disposal or recovery, having completed its life as a
consumer item. Postconsumer material is a part of the broader category of “recovered
material.”

“Recovered material” means waste materials and by-products recovered or diverted from
solid waste, but the term does not include those materials and by-products generated
from, and commonly reused within, an original manufacturing process.

(b) The Contractor, on completion of this contract, shall—

(1) Estimate the percentage of the total recovered material content for EPA-designated
item(s) delivered and/or used in contract performance, including, if applicable, the
percentage of postconsumer material content; and

(2) Submit this estimate to the Contracting Officer and COR.
(End of clause)

E2.6 52.223-10 -- Waste Reduction Program (May 2011)

(a) Definitions. As used in this clause—

“Recycling” means the series of activities, including collection, separation, and

processing, by which products or other materials are recovered from the solid waste
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stream for use in the form of raw materials in the manufacture of products other than fuel
for producing heat or power by combustion.

“Waste prevention” means any change in the design, manufacturing, purchase, or use of
materials or products (including packaging) to reduce their amount or toxicity before they
are discarded. Waste prevention also refers to the reuse of products or materials.

“Waste reduction” means preventing or decreasing the amount of waste being generated
through waste prevention, recycling, or purchasing recycled and environmentally
preferable products.

(b) Consistent with the requirements of section 3(e) of Executive Order 13423, the
Contractor shall establish a program to promote cost-effective waste reduction in all
operations and facilities covered by this contract.

(End of Clause)

E3.0 Full Text DFAR Clauses
E3.1 DFAR 252.223-7001, Hazardous Warning Labels (Dec 1991)

(a) “Hazardous material,” as used in this clause, is defined in the Hazardous Material
Identification and Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material
to be delivered under this contract in accordance with the Hazard Communication Standard
(29 CFR 1910.1200 et seq). The Standard requires that the hazard warning label conform to
the requirements of the standard unless the material is otherwise subject to the labelling
requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;
(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material
Identification and Material Safety Data clause of this contract will be labelled in accordance
with one of the Acts in paragraphs (b)(1) through (5) of this clause instead of the Hazard
Communication Standard. Any hazardous material not listed will be interpreted to mean that a
label is required in accordance with the Hazard Communication Standard.
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MATERIAL (If None, Insert “None.”) ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the
hazard warning label for all hazardous materials not listed in paragraph (c) of this clause. The
Offeror shall submit the label with the Material Safety Data Sheet being furnished under the
Hazardous Material Identification and Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and
Storage (including revisions adopted during the term of this contract).

(End of clause)

E3.2 DFAR 252.223-7006, Prohibition on Storage & Disposal of Toxic &
Hazardous Materials (APR 2012)

(@) Definitions. As used in this clause—

(1) “Storage” means a non-transitory, semi-permanent or permanent holding,
placement, or leaving of material. It does not include a temporary accumulation of a limited
quantity of a material used in or a waste generated or resulting from authorized activities, such
as servicing, maintenance, or repair of Department of Defense (DoD) items, equipment, or
facilities.

(2) “Toxic or hazardous materials” means:

(i) Materials referred to in section 101(14) of the Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and
materials designated under section 102 of CERCLA (42 U.S.C. 9602) (40 CFR Part 302);

(if) Materials that are of an explosive, flammable, or pyrotechnic nature; or

(i) Materials otherwise identified by the Secretary of Defense as specified in
DoD regulations.

(b) Inaccordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or
disposing of non-DoD-owned toxic or hazardous materials on a DoD installation, except to
the extent authorized by a statutory exception to 10 U.S.C. 2692 or as authorized by the
Secretary of Defense or his designee.

(End of clause)
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Appendix F
Additional Contract Provisions

F1.0 Full Text FAR Provisions

F1.1 FAR52.223-1, Bio--based Product Certification (Provision)

As required by the Farm Security and Rural Investment Act of 2002 and the Energy
Policy Act of 2005 (7 U.S.C. 8102(c)(3)), the offeror certifies, by signing this offer, that
biobased products (within categories of products listed by the United States Department
of Agriculture in 7 CFR part 3201, subpart B) to be used or delivered in the performance
of the contract, other than biobased products that are not purchased by the offeror as a
direct result of this contract, will comply with the applicable specifications or other
contractual requirements.

(End of provision)
F1.2 FAR 52.223-4, Recovered Material Certification (May 2008)

As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C.
6962(c)(3)(A)(1)), the offeror certifies, by signing this offer, that the percentage of
recovered materials content for EPA-designated items to be delivered or used in the
performance of the contract will be at least the amount required by the applicable contract
specifications or other contractual requirements.

(End of Provision)
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1. In order to allow sufficient time to develop our proposal response, we request a 2-week extension to
the proposal due date from May 9, 2014 to May 23, 2014.

Response: Proposal due date remains unchanged.

2. Page C2, Section C2.1, Required TA Information requires screen shots, reports, resources, and
data. To allow for the best presentation of these screenshots, request that they be allowed to be
placed in a separate appendix to the Technical Approach.

Response: Agree. Section C2.1 will be revised to allow for these items to be included as a n
appendix. See revised PWS.

3. Section 5.4, Table 3, lists labor categories for a ‘Principle Expert/SME’ and a ‘Principle expert/Subject
Matter Expert’ on two separate lines and shows hours for both. Should both lines be proposed or
should one line be deleted? Will you please clarify the labor categories and estimated hours?

Response: Agree. Table 3 will be corrected/Updated to show only one instance of the “Principle
expert/Subject Matter Expert” labor category. See revised PWS.

4. Section 5.4, Table 3, lists labor categories for a ‘System Engineer Senior/ Lead and Intermediate’ and
a ‘System Engineer Senior and Intermediate’ on two separate lines and shows hours for both. Should
both lines be proposed or should one line be deleted? Will you please clarify the labor categories and
estimated hours?

Response:

The identified labor categories have different education/experience requirements as identified in the
IDIQ basic contract/ID07120033 LCD Appd D vl1.xls. The following is an excerpt from the Appendix
D with those requirements.

Labor Category Description

Requires BS in Computer Science, Information Systems, Engineering or related scientific
[technical discipline with 10 years experience. Interacts with system users to translate their
requirements into systems, hardware, and software requirements and design. Participates in the
development of test strategies. Solves engineering problems (or managing the solution of
engineering problems) in the functional area to which assigned.

Systems Engineer (Senior
/ Lead)

Requires BS in Computer Science, Information Systems, Engineering or related scientific
[technical discipline with 5 years experience. Interacts with system users to translate their
requirements into systems, hardware, and software requirements and design. Participates in the
development of test strategies. Solves engineering problems (or managing the solution of
engineering problems) in the functional area to which assigned.

Systems Engineer
(Journeyman)

Requires BS in Computer Science, Information Systems, Engineering or related scientific
[technical discipline with 3 years experience. Interacts with system users to translate their
requirements into systems, hardware, and software requirements and design. Participates in the
development of test strategies. Solves engineering problems (or managing the solution of
engineering problems) in the functional area to which assigned.

Systems Engineer
(Intermediate)

Requires BS in engineering or equivalent with a minimum of 15 years of experience at the
program/project level in major systems. Must have knowledge of practices/principles necessary
to assess advanced systems concepts, assess specifications, and perform system integration.
Responsible for formulation of opinions, decisions, and for ultimate performance of statement
of work tasks as specified in task orders. Has performed detailed and complex calculations
related to tasks.

System Engineer (Senior)




System Engineer (Intermediate)

Requires a BS or equivalent in engineering or a related field with 7 years of related experience.
Must have the knowledge to support the analysis of system design, development, planning and
implementation processes. Reviews, evaluates and analyzes design interfaces. Conducts
analysis to define and analyze requirements. Conducts analysis of system requirements and
components and performs system audits to ensure all intended system operations and
performance requirements are achieved.

5. Page 2, Paragraph 4.2, Demonstrations and Experiments: Is it the intent of the Government to have
these demonstrations and experiments on-site in a Government facility or is the requirement to use

a Contractor facility?

Response: Demonstrations and experiments will be conducted primarily at Government facilities.

See revised PWS.

6. Page 9, Paragraph 5.4, Manhours/Labor Categories: It is stated that “Work for this task will be
conducted primarily at the Contractor’s facilities but will also require support at Government facilities
to include Aberdeen Proving Grounds (APG), Maryland (MD), Ft Belvoir VA, and at various
CONUS/OCONUS locations.” Can you provide further clarification on where the OCONUS locations

will be?

Response: There will be no OCONUS requirement for this task. See revised PWS.
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Government shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting

contract. This restriction does not limit the Government's right to use information contained in this data if it is
obtained from another source without restriction. The data subject to this restriction are contained in all sheets. EVER VIGILANT
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VIA ITSS
9 May 2014

General Services Administration

819 Taylor Street, Room 13A33

Fort Worth, TX 76102

ATTN: Ms. Carol Conaway, Contracting Officer

Subject:  Project number IDO7140006 (Work Order #15) for
Contract Number GSO712BGD0012

Dear Ms. Conaway:

CACI Technologies. Inc. (CTI) is pleased to submit its proposal in response to Work
Order IDO7140006 RFQ dated May 9, 2014. The purpose of this proposal is to provide
Rapid Prototyping and Technology Insertion Support (RPTIS) — Soldier Power Support
for the United States Army Communications — Electronics Research, Development &
Engineering Center. Our proposal will remain valid for ninety (90) days from the date of

this letter.
[ ]
T

In accordance with FAR 52.244-2 (Aug 1998), ALT 1 (Jan 2006), CTI hereby provides
advance notification and requests the Government’s consent to award the proposed
subcontracts in support of the resultant prime Task Order shown in Figure 1.

Figure 1: Team CACI Contract Types and Cage Codes

Team Member Type of Contract Cage Code
GTS T&M 0BWRO

It is assumed that any resultant Work Order award shall include this proposal in its
entirety or by reference. This proposal has been approved by the CTI Program Manager,
If you have any questions or need additional information, please

contact

Sincerely,

CACI Technologies, Inc.

CACI International Inc and Subsidiary Companies
14370 Newbrook Drive « Chantilly, Virginia 20151 = (703) 679-3100 = Fax (703) 679-3101
CACI Website — http://www.caci.com

Quote

WASHINGTON D.C. » LONDON = NORFOLK = SAN DIEGO = DAYTON » HONOLULU = SAN ANTONIO

Use or disclosure of data contained on this sheet is subject to the restrictions on the title page of this proposal.
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EXECUTIVE SUMMARY

Team CACI has provided long-standing technical support to the CP&ID’s Army Power Division. We
have fortified our team with value-added Army Power Division resources to address all solicitation
requirements. We will be ready on Day 1 of the contract to fully support this Work Order.

For over 25 years, CACI has been a primary technical and programmatic support contractor for the U.S.
Army Command, Control, Communications, Computers, Intelligence, Surveillance, and Reconnaissance
(C4ISR) community of Fort Monmouth, NJ; and now Aberdeen Proving Ground (APG), MD; and Fort
Belvoir, VA. As part of this history of support to Army Program Executive Office (PEO) missions, CACI
has repeatedly demonstrated the ability to professionally manage major contracts, complex Task Orders
(TOs), and support teams to government clients.

Founded in 1962, CACI provides the systems integration, engineering services, 1T,
‘ A‘ I and network solutions needed to prevail in today’s new era of defense, intelligence,

and e-Government. From technical services and managed network solutions to
EVER VIGILANT knowledge management, engineering, simulation, and Information Assurance (IA),

we deliver the solutions and services that our federal customers use to improve
communications and collaboration, secure the integrity of information systems and networks, enhance
data collection and analysis, and increase efficiency and mission effectiveness. Our solutions lead the
transformation of defense and intelligence, ensure homeland security, enhance decision-making, and help
the Government work smarter, faster, and more responsively. A member of the Fortune 1000 Largest
Companies and the Russell 2000 index, CACI is a company that provides dynamic careers for
approximately 15,800 employees working in more than 120 offices the United States and Europe.

Based on our current and past experience, Team CACI’s has an unmatched understanding of the CP&ID
Army Power Division’s mission, as shown in Figure 2.

Figure 2: Team CACI’s Experience in Support of Soldier Power’s Primary Objectives

CP&ID Needs Our Team’s Expertise

Advanced lithium batteries,
(rechargeable and
nonrechargeable)

Rapid battery chargers

Quote CL/ES 2
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Figure 2 (cont.): Team CACI’s Experience in Support of Soldier Power’s Primary Objectives
CP&ID Needs
Fuel cells

Our Team’s Expertise

Modeling and simulation of
advanced power source
systems

Solar Panels

Power Managers/Battery
diagnostic test equipment

Soldier Energy Harvesting
Systems

Wireless Soldier Power
Distribution

Team CACI is ready to support CP&ID’s Army Power Division’s mission to
innovate and implement solutions in its core competencies.

Team CACI has closely analyzed the solicitation requirements for supporting this work order and maintains
close working relationships with the Army Power Division. We are up to speed on the mission, the projects
at hand, and the operational processes and techniques employed. Our Technical Approach, past experience,
coupled with the full set of capabilities and strengths of a well-selected team, makes Team CACI the right
choice to meet CP&ID’s Rapid Prototyping and Technology Insertion Support needs.

Quote CL/ES 3
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TECHNICAL APPROACH

Team CACI provides a premier team of experts ready to serve as a force multiplier in the execution of the
Command, Power and Integration Directorate’s Power Division’s mission.

Figure 3: Our Team of Power Source Partners and Expertise
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Figure 3 (cont.): Our Team of Power Source Partners and Expertise

Company/ Location

Expertise

e

Team CACI has built an unsurpassed team of Power Source expertise and partnerships.

Knowledge and Understanding of the Requirement:

Quote TA2
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Feasibility:

Practicality:

Quote TA3
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Figure 4. Team CACI Capabilities Coverage of PWS Tasks and Relevant Technologies of Soldier Power
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Appropriateness:

Methodologies and Technigques

Quote TAS
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Figure 5: Team CACI QRC Systems Development Process
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Web-based Material Purchasing System Recent Screen Shots, Reports, Resources, and Data

B-4

1.1 Management, Administrative, and Planning Support (PWS 4.1)

Quote TAT7
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Delivery+ Framework Methodology

Figure 6: Team CACI’s Delivery+ Management Oversight Process
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Program Management Oversight Tools — CACI's Contract Management System (CMS)

Figure 7: CMS Welcome and Project Documentation Screens
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Demonstrations and Experiments (PWS 4.2)
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B-4

Figure 9: Six Aspects of Quality of Information (FM 3-0)
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1.3 Power Source Technical Support (PWS 4.3)

131 PEM/DMFC/RMFC/SOFC Fuel Cells (PWS 4.3.1)

Quote TA 12
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Solid Oxide Fuel Cell (SOFC) Technologies (PWS 4.3.1.1)

JP-8 Fueled Power Sources/Sulfur Sorbents (PWS 4.3.1.2)

Use or disclosure of data contained on this sheet is subject to the restrictions on the title page of this proposal.
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Figure 10: Multi-Fuel (JP-8 or Diesel) -0-750 W Generator

Fuel Cell Systems (PWS 4.3.2)

Fuel Cells — Battery Hybrids (PWS 4.3.3)

Quote TA 14

Use or disclosure of data contained on this sheet is subject to the restrictions on the title page of this proposal.



CACI Solider Power

EVER VIGILANT Solicitation No.: Work Order 15
B-4

Fuel Cells — Solid Hydrogen Fuels (PWS 4.3.4)

Figure 11: Proposed Portable Fuel Cell Base System Parameters

Off Vehicle Fuel Cell Battery Charger (PWS 4.3.5)
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Advanced Lithium Batteries (PWS 4.4)
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14.1 Army's BB-2590 and Conformal Battery Configurations (PWS 4.4.1)

15 Advanced Battery Chargers (PWS 4.5)

N
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Figure 12: Team CACI’s Remote Power for Soldier Portable Equipment

Power Management (PWS 4.6)

Wireless Soldier Power Distribution (PWS 4.7)

B-4
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Soldier Energy Harvesting Systems (PWS 4.8)

Use or disclosure of data contained on this sheet is subject to the restrictions on the title page of this proposal.




CACI Solider Power

EVER VIGILANT Solicitation No.: Work Order 15

1.9 Procurement (PWS 4.9)

B-4
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Figure 14: Procurement Policy Enforcement and User Self-Service

B-4

Figure 15: iProcure Requisitions and Receiving Transactions Report Screen Shots

Data Deliverables (PWS 5.1)
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Figure 16: List of Data Deliverables

1.10.1 Delivery Instructions (PWS 5.1.1)

As stated in the PWS, one copy of each report will be submitted to the client representative. Team CACI
will deliver each report in a Government-approved format and will submit deliverables electronically via
email. Team CACI will also include a cover letter, on CACI letterhead, describing the contents. A copy of
the cover letter will be attached to the task in GSA’s Electronic Ordering System (ITSS).

1.10.2 Inspection and Acceptance of Services (PWS 5.1.2)

Team CACI understands that all periodic reports and task deliverables will be inspected, tested (where
applicable), reviewed, and accepted by the Government within a reasonable period of time IAW FAR

Quote TA 23
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52.246-6, Inspection — Time and Material and Labor Hour. Team CACI has read and will comply with the
acceptance criteria listed in Section 5.1.2 of the PWS.

111 Quality Control (PWS 5.2)

Quote TA 24
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Figure 18: Team CACI’s Recommended Additional Quality Metrics
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STAFFING PLAN/TABLE

Figure 19: Team CACI's Approach to Recruit, Train/Maintain, and Retain a Fully Qualified Workforce
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2.2 Staffing Matrix

Rationale for Deviation in Labor Hours and Feasibility of Solution:

Quote SP3
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Figure 21: CACI's Proposed Level of Effort — Government Site

Figure 22: CACI's Proposed Level of Effort — Contractor Site
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9 May 2014

GSA/Federal Acquisition Service

Acquisition Operations Division

819 Taylor Street, Room 13A33

Fort Worth, TX 76102

Attention: Carol Conaway, Contracting Officer

Reference: “Prohibition Against Contracting with Corporations That Have Unpaid
Federal Tax Liability or Felony Conviction Under Federal Law”

Subject: Rapid Prototyping and Technology Insertion (RPTI) Support —
Soldier Power, Work Order #15

Dear Ms. Conaway:

In accordance with the referenced email from GSA, the following certification (552.203-
72) is provided for subject task order:

(b) The Contractor represents that---

(1) Itis []is not [X] a corporation that has any unpaid Federal tax liability that has been
assessed, for which all judicial and administrative remedies have been exhausted or have
lapsed, and that is not being paid in a timely manner pursuant to an agreement with the
authority responsible for collecting the tax liability.

(2) Itis []is not [X] a corporation that was convicted, or had an officer or agent of the
corporation acting on behalf of the corporation, convicted of a felony criminal violation
under any Federal law within the preceding 24 months.

If you have any questions or require additional information, please do not hesitate to

contact me t I

Sincerely,

CACI Technologies, Inc.

CACI International Inc and Subsidiary Companies
14370 Newbrook Drive = Chantilly, Virginia 20151 = (703) 679-3100 = Fax (703) 679-3101
CACI Website — http://www.caci.com

WASHINGTON D.C. = LONDON = NORFOLK = SAN DIEGO » DAYTON = HONOLULU = SAN ANTONIO
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 003 01/06/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Carol Conaway (817) 978-7423

Iris F Redmon

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 978-7314

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
B. Administrative Change (No Funding or POP Date
Changes)
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
08/11/2014 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO8...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212-4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:12/16/2014 Proposal Dated:12/16/2014 Order ID: 1D07140006

PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:

06/16/2014 06/15/2015

(ITEM NO|| TASK ITEM DESCRIPTION |[PREVIOUS MOD AMOUNT [MOD CHANGE AMOUNT [NEW MOD AMOUNT |
(0001 |[RPTIS WO #15/Soldier Power - Base || $10,810,637.50|| $0.00 || $10,810,637.50|

Task order ID: 1D07140006
Task Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to incorporate CACI's revised proposal to realign labor, material, and ODC-travel costs of this T&M task order IAW FAR Clause
52.212-4(c).

2. CAClI's revised proposal (attached) dated November 19, 2014, is hereby incorporated. As a result of this revised proposal the Base year and Option Year (OY) ceiling
amounts are changed as follows:

From:

PoP/Labor/Material/ ODC-Travel/Total
Base

oY 1 B-4

oY 2

oY 3

To:

PoP/Labor/Material/ ODC-Travel/Total
Base b

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009590000&cid=161317 1/2
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oY 1
oY 2 B-4
oY 3

The total estimated price of this task remains unchanged at
3. The total funded task order value remains unchanged at
4. The contractor is hereby directed not to exceed the obligated amount of and shall notify the contracting officer when 75% of the obligated amount has
been invoiced for/expended. Total funded amount for this task, to include the base and all three options is

5. Incremental funding will be added as funding becomes available, however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. The Awarded Period of Performance and ceiling amount for Option 3 identified in the base award and prior modifications is corrected to reflect CACI's actual proposed
amount as follows:

From: Option 3: 06/16/2017-06/15/2018/Ceiling:
To: Option 3: 06/16/2017-06/15/2018/Ceiling:

7. Award Period of Performance and ceiling amounts are as follows and remain unchanged:

Base: 06/16/2014-06/15/2015/Ceiling:
Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling:
Option 3: 06/16/2017-06/15/2018/Ceiling:

Total: B-4

8. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions
Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: |$10,810,637.50 $10,810,637.50 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
B Carol Conaway
(817) 978-7423
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
01/06/2015 Carol Conaway 01/06/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
]
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 004 06/04/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Iris F Redmon 817-978-7314

Iris F Redmon

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

817-978-7314

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
2

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

01/06/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
FAR 52.217-9

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:06/03/2015 Proposal Dated:06/03/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $10,810,637.50|| $0.00 || $10,810,637.50|
1001 RPTIS WO #15/Soldier Power - Option $0.00 $3,336,585.37 $3,336,585.37
1

Task order ID: 1D07140006
Task Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to exercise Option Year 1 (OY1) IAW FAR Clause 52.217-9, Option to Extend the Term of the Contract and add incremental
funding.

a. The current Period of Performance (POP) is hereby changed from 6/16/2014 to 6/15/2015, to a new POP of 6/16/2015 to 6/15/2016.
b. Total dollar value of OY1 is as follows:

Labor:
Material
ODC-Travel:
Total Option Year 1:

2. The total dollar value of this task is increased from B-4

3. Funding is hereby changed/allocated as follows:
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OY1/Task item 1001 is hereby increased from B-4

4. The total funded task order value is increased from B-4

5. The contractor is hereby directed not to exceed the obligated amount of B-4 and shall notity the contracting officer when 75% of the obligated amount has
been invoiced for/expended.

6. Incremental funding will be added as funding becomes available, however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

7. Award Period of Performance and ceiling amounts are, as a result of this modification, as follows:

Base: 06/16/2014-06/15/2015/Ceiling:
Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling:
Option 3: 06/16/2017-06/15/2018/Ceiling:

Total: B-4

8. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: | $10,810,637.50 $14,147,222.87 $3,336,585.37
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
B-6 Iris F Redmon
817-978-7314
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
06/05/2015 Iris F Redmon 06/05/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
]
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 005 06/16/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Iris F Redmon 817-978-7314

Iris F Redmon

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

817-978-7314

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)

14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.

Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030

United States TYPE OF MODIFICATION:

B. Administrative Change (No Funding or POP Date
Changes)

CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
06/05/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO8...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
FAR 52.212-4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:06/15/2015 Proposal Dated:06/15/2015 Order ID: 1D07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $10,810,637.50|| $0.00 | $10,810,637.50|
1001 RPTIS WO #15/Soldier Power - Option $3,336,585.37 $0.00 $3,336,585.37
1

Task order ID: 1D07140006
Task Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this bi-lateral modification is to add labor categories to the order IAW FAR 52.212-4(c), Contract Terms and Conditions. CACl's proposal dated 14
April 2015 for additional labor categories is hereby incorporated by reference.
2. The following labor categories and associated labor rates are hereby added to the option years (OY) as follows:

Labor Category/OY2 Rate/OY3 Rate/OY4 Rate
Fuel Cell Principal Expert |

Fuel Cell Principal Expert | B-4
Subject Matter Expert Il

Subject Matter Expert 11

3. The total estimated price of this task remains unchanged at
4. The total funded task order value remains unchanged at .

5. The contractor is hereby directed not to exceed the obligated amount o and shall notify the contracting officer when 75% of the obligated amount has
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been invoiced for/expended.

6. Incremental funding will be added as funding becomes available, however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

7. Award Period of Performance and ceiling amounts are as follows and remain unchanged:

Base: 06/16/2014-06/15/2015/Ceiling:
Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling:
Option 3: 06/16/2017-06/15/2018/Ceiling:

Tota

8. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions
Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: | $14,147,222.87 $14,147,222.87 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
B-6 Iris F Redmon
817-978-7314
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
B-6 06/17/2015 Iris F Redmon 06/17/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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Labor Category

Fuel Cell Principal Expert |
(Proposed )

Fuel Cell Principal Expert Il
(Proposed )

Subject Matter Expert 11 (
Proposed)

Subject Matter Expert 111
(Proposed)




1.2

Descriptions
M.S. degree or equivalent and 12+ years of general experience and 3+ years of relevant Lithium Battery
R&D experience. Serves as subject matter expert, possessing in-depth knowledge of Lithium batteries.
Provides technical knowledge and analysis of highly specialized R&D of high energy density Lithium
batteries using specialized instrumentations such as the Standard Porosimeter, Solartron Impedance
Analyzer, and VMP Potentiostat/Galvanostat. Participates as needed in various phases of Battery
development such as the planning, analysis, testing, integration, documentation, and presentation phases.
Applies advanced electrochemical principles and methods to exceptionally difficult and narrowly defined
technical problems in electrochemistry and battery applications.

Ph.D. degree or equivalent and 25+ years of general experience or 15+ years of relevant Lithium Battery
R&D experience. Serves as subject matter expert, possessing in-depth knowledge of Lithium battery
chemistry, materials and technology. Provides technical knowledge and analysis of highly specialized
R&D of high energy density Lithium batteries. Participates as needed in all phases of Battery
development with emphasis on the planning, management, analysis, testing, integration, documentation,
and presentation phases. Applies principles, methods and knowledge of the functional area of capability
to specific task order requirements, advanced electrochemical principles and methods to exceptionally
difficult and narrowly defined technical problems in electrochemistry and battery applications.

A Subject Matter Expert 2 has a MS. degree and up to or exceeding 20 years of progressive experience
(or equivalent combination of education and experience) inside the Department of Defense. Relevant
experience includes, but is not limited to, experience in supporting large projects related to the
individuals subject matter expertise. These personnel are renowned experts in either functional domains
(e.g., war planning, program analysis, doctrine, etc.) or technical disciplines (e.g., architectures, capability
analysis, performance measurements, etc.) with many years of experience. They all have extensive
experience as technical leaders. A Subject Matter Expert 2 prepares and delivers presentations to
colleagues, subordinates, and Government representatives. They assure the proper use of current or
requested programming, testing and documentation techniques. A Subject Matter Expert 2 produces or
reviews substantive or complex technical documentation reflecting detailed knowledge of technical areas

i

Subject Matter Experts have a Ph.D. degree and up to or exceeding 25 years of progressive experience (or
equivalent combination of education and experience). Relevant experience includes, but is not limited to,
experience in supporting large projects related to the individuals subject matter expertise. These senior
personnel are renowned experts in either functional domains (e.g., war-gaming, program analysis, POM
process, etc.) or technical disciplines (e.g., computer security, network engineering, battery development
etc.) with many years of experience. They all have extensive experience as technical leaders and senior
Project Managers. Senior Subject Matter Experts prepare and deliver presentations to colleagues,
subordinates, and Government representatives. They assure the proper use of current or requested
programming, testing and documentation techniques. Senior Subject Matter Experts produce or review
substantive or complex technical documentation reflecting detailed knowledge of technical areas as
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 006 06/23/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Brian Platenburg (817) 850-5507
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850-5507
8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

06/17/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
FAR 52.212-4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:06/23/2015 Proposal Dated:06/23/2015 Order ID: 1D07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $10,810,637.50|| $0.00 || $10,810,637.50|
1001 RPTIS WO #15/Soldier Power - Option $3,336,585.37 $439,024.39 $3,775,609.76
1

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c).
2. Incremental funding in the amount of is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from B-4

3. The total task order value has hereby changed from to a new ceiling/total task order value of m

4. The contractor is hereby directed not to exceed the obligated amount of , and shall notify the contracting officer when o of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options ism

5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling:
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Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling: B-4
Option 3: 06/16/2017-06/15/2018/Ceiling:

Toto: IR

7. All other terms and conditions remain unchanged

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: |$14,147,222.87 $14,586,247.26 $439,024.39

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Brian Platenburg
(817) 850-5507
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
B-6 06/30/2015 Brian Platenburg 06/30/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
T
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 006 06/23/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Brian Platenburg (817) 850-5507
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850-5507
8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

06/17/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212-4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:06/23/2015 Proposal Dated:06/23/2015 Order ID: 1D07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $10,810,637.50|| $0.00 || $10,810,637.50|
1001 RPTIS WO #15/Soldier Power - Option $3,336,585.37 $439,024.39 $3,775,609.76
1

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c).
2. Incremental funding in the amount of is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from B-4

3. The total task order value has hereby changed from
4. The contractor is hereby directed not to exceed the obligated amount of and shall notity the contracting officer when o of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options ism

5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling:

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009608862&cid= 167206 1/2



10/23/2016

IT-Solutions Shop

Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling: B-4
Option 3: 06/16/2017-06/15/2018/Ceiling:

Total: $44,707,735.00

7. All other terms and conditions remain unchanged

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions
Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: |$14,147,222.87 $14,586,247.26 $439,024.39

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Brian Platenburg
(817) 850-5507

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
06/30/2015 Brian Platenburg 06/30/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 008 09/22/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Brian Platenburg (817) 850-5507
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850-5507
8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

08/19/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
FAR 52.212-4(c)

E. IMPORTANT: Contractor IS required to sign this document and retumn copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:09/22/2015 Proposal Dated:09/22/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $10,810,637.50|| $0.00 || $10,810,637.50|
1001 RPTIS WO #15/Soldier Power - Option $4,077,334.50 $54,634.14 $4,131,968.64
1

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c).
2. Incremental funding in the amount ofis hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from ||| EEGTGTNTNINEE

3. The total task order value has hereby changed from
4. The contractor is hereby directed not to exceed the obligated amount of and shall notity the contracting officer when o of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options ism

5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling: m

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009611116&cid=167215 1/2
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Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling: B-4
Option 3: 06/16/2017-06/15/2018/Ceiling:

Tota: AT

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: $14,887,972.00 $14,942,606.14 $54,634.14

Except as provided herein, all terms and conditions of the document referenced in Iltem 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Brian Platenburg
(817) 850-5507
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
09/23/2015 Brian Platenburg 09/23/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 009 09/28/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Brian Platenburg (817) 850-5507
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850-5507
8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

09/23/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
FAR 52.212-4(c)

E. IMPORTANT: Contractor IS required to sign this document and retumn copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:09/27/2015 Proposal Dated:09/27/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $10,810,637.50|| $0.00 || $10,810,637.50|
1001 RPTIS WO #15/Soldier Power - Option $4,131,968.64 $48,780.49 $4,180,749.13
1

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c).
2. Incremental funding in the amount ofis hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from ||| NGNS

3. The total task order value has hereby changed from to a new ceiling/total task order value of%

4. The contractor is hereby directed not to exceed the obligated amount of and shall notify the contracting officer when o of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options ism

5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling:

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009611422&cid= 167245 1/2
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Option 1: 06/16/2015-06/15/2016/Ceiling: )
Option 2: 06/16/2016-06/15/2017/Ceiling: [N SaE:
Option 3: 06/16/2017-06/15/2018/Ceiling:

Total: B-4

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

CostTo GSA: |$14,942,606.14 $14,991,386.63 $48,780.49

Except as provided herein, all terms and conditions of the document referenced in Iltem 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
b Brian Platenburg
(817) 850-5507

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
B-6 09/28/2015 Brian Platenburg 09/28/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 011 12/01/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Carol Conaway (817) 978-7423
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850-5507
8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

09/30/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
FAR 52.212.4(c)

E. IMPORTANT: Contractor IS required to sign this document and returmn copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:11/30/2015 Proposal Dated:11/30/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $7,756,365.74 $292,682.93 $8,049,048.67
1

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c).
2. Incremental funding in the amount of is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from ||| EENENENEG<z<zNzGzGEE

3. The total task order value has hereby changed from to a new ceiling/total task order value of m

4. The contractor is hereby directed not to exceed the obligated amount of and shall notify the contracting officer when o of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options ism

5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling:

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009612639&cid=167278 1/2
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Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling: B-4
Option 3: 06/16/2017-06/15/2018/Ceiling:

Tota: I

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

CostTo GSA: |$14,991,386.63 $15,284,069.56 $292,682.93

Except as provided herein, all terms and conditions of the document referenced in Iltem 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Carol Conaway
(817) 978-7423
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
“ 12/03/2015 Carol Conaway 12/04/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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Engineering Center
Command, Power & Integration Directorate (CP&ID)
Power Division (PD)

Quality Assurance Surveillance Plan (QASP)

3/12/2014



RPTIS - Soldier Power
QASP
3/12/2014

1.1 Introduction

This Quality Assurance Surveillance Plan (QASP) provides a systematic method to
evaluate performance for the Power Division (PD) of the Command, Power & Integration
Directorate (CP&ID), U.S. Army Communications-Electronics Research Development &
Engineering Center (CERDEC) RPTI efforts. This QASP explains the following:

What will be monitored.

How monitoring will take place.

Who will conduct the monitoring.

How monitoring efforts and results will be documented.

This QASP does not detail how the contractor accomplishes the work. Rather, the QASP
is created with the premise that the contractor is responsible for management and quality
control actions to meet the terms of the contract. It is the Government’s responsibility to
be objective, fair, and consistent in evaluating performance. In addition, the QASP will
recognize that unforeseen and uncontrollable situations may occur.

This QASP is a “living document” and the Government may review and revise it on a
regular basis. However, the Government shall coordinate changes with the contractor.
Updates shall ensure that the QASP remains a valid, useful, and enforceable document.
Copies of the original QASP and revisions shall be provided to the contractor and
Government officials implementing surveillance activities.

1.2 Project Objectives

This work order (WO) #15 will satisfy the requirements of the CERDEC CP&ID PD for
technical support for the development of improved power source relevant technologies
for manwearable and manportable applications (in general up to 1,000 watts of output
power).

1.3 Project Scope

The technologies to be considered include but are not limited to:

Advanced lithium batteries (rechargeable and nonrechargeable)
Rapid battery chargers

Fuel cells

Modeling and simulation of advanced power source systems
Solar Panels

Battery diagnostic test equipment

Power Managers

e Soldier Energy Harvesting Systems
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The individual project requirement to be placed against the basic IDIQ is described as
follows:

Management and Administrative Support

Technical Support to the Government

Power Sources Engineering Support

Fuel Cell-Battery Hybrid Power Sources

Fuel Cell Technology Development

Improved Battery Chemistries and Charging Systems
Soldier Energy Harvesting Systems

1.4 Quality Evaluation Areas

The contractor will be evaluated in the following areas:

Technical Performance

Schedule and Timeliness of Deliveries
Contractor Resource Control (Cost)
Customer Satisfaction

In addition, each office or Directorate supported by Contractor personnel will provide an
independent performance evaluation. Any discrepancies will be brought to the attention
of the contracting officer.

1.3.1 Technical Performance

The contractor will be evaluated semi-annual as to the quality of the output of their work
and results will be documented in Contracting Officer’s Representative’s (COR’s) file.
The contractor's personnel should be technically competent in the tasks identified in the
performance work statement (PWS) or other ordering document under the contract.
Included in the technical performance is the contractor’s contribution in meetings and
reviews, the quality of the contractor's technical reports, contractor's productivity and the
overall quality of the technical support provided.

1.3.2 Schedule and Timeliness of Deliveries

The contractor should be responsive to Government tasking and submit their monthly
reports, technical reports and trip reports as required by the contract.

1.3.3 Contractor Resource Control (Cost)

The contractor shall use the funding authorized to provide support throughout the period
of performance. The contractor will be evaluated in the successful control of resources
devoted to the task or order. The COR shall compare monthly the contractor's rate of
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labor and funds usage with those allocated for the effort. Any discrepancies will be
brought to the attention of the contracting officer.

1.3.4 Customer Satisfaction

The contractor shall put the appropriate effort in place to most efficiently perform the
requirements provided in the PWS to the Governments satisfaction and standards. The
Government shall perform surveillance to determine if the contractor exceeds, meets or
does not meet these standards by providing periodic surveys to all customers and the
results of these surveys shall be recorded by the COR. Any negative results shall be
brought to the attention of the contractor for resolution.

2.1 Quality Management Method
2.2 Quality Plan Processes
2.2.1 Quality Assurance

Quiality Assurance (QA) activities will focus on the processes being used to manage and
deliver the solution to evaluate overall project performance on a regular basis. QA will
ensure the project satisfies the quality standards and will define and record quality
reviews, test performance, and customer acceptance.

2.2.2 Quality Control

Quality Control (QC) activities will be performed by the vendor to verify that project
management and project deliverables are of high quality and meet quality standards.
These standards are identified as part of vendor’s proposal.

2.3 Quality Standards

Quality will be measured in accordance with meeting the objectives stated in the PWS.
Therefore, acceptance of deliverables and satisfactory work performance shall be based
on the objectives described in Table 1.

Table 1 QASP Performance Matrix

Required Services Performance Method of Acceptable Incentive/
q Standards Surveillance Quality Levels Disincentive
* Review ?n? Incentives (positive
All reports and aDpr;_rova b(i and negative):
c li ith all deliverables tet“(/je'raV\fs aks 1. Inspection — Time
re%rgrr,)[i:%nce witha submitted and SO? deer in wor 100% ‘E‘ bMat;:nal a’I‘g\W
. approved IAW compliance dbor Hour
requirements. schedule identified | ® g/lonthtly Status FAR 52.246-6
in Work Order ep_or S - 2. Contractor
¢ Project specific performance.
reports Evaluations will
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e Invoices

e Establishment
and monitoring of
schedules and
timetables

e Conduct In-
Process Reviews

e Observation by
client

Meet specified
delivery
dates/milestones

Delivery dates are
met, or exceeded

100% Inspection

Personnel are
technically
competent in the

e Observation by
the client of the
following:

e Contractor’s
contribution in
meetings and

Work Order Staffing tasks identified in . g::z:ﬁ;/'zl;of the
the work order or ,
other ordering contrgctor S
document under technical reports
the contract. * Contractor's
productivity
o Overall quality of
the technical
support provided.
e Reviewand
approval of
Deliverables as
stated in work
order
¢ Allrequirements * geopr:)trtlsyStatus
Meet cost, gc\)/zlnsp leted IAW o Project specific
performance and : reports
schedule * Tasks performed e Invoices

requirements

within
established
budgets.

e Establishment
and monitoring of
schedules and
timetables

e Conduct In-
Process Reviews

e Observation by
client

be considered
when future
contract selections
are made.

3. Exercise of
options for
continued
performance.

2.4 Quality Tools

The client and GSA will use the following management tools to monitor the contractor’s

effort:

e Monthly Status Reports
e In-Process Reviews
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Project specific reports

Deliverables as stated in PWS

Schedules and/or timetables

Industry standardized processes and procedures
Invoices

Trip reports

Observation by client

Customer surveys

2.5 Roles and Responsibilities

The GSA Project Manager (PM), Contracting Officer (CO), and the client will perform
QAS duties such as monitoring funds, status reports, and burn rates, completing contract
modifications as needed, working with client and vendor to resolve any outstanding
issues, and identifying milestones for option awards.

2.5.1 GSA Contracting Officer (CO)

The CO is the only individual authorized to enter into, administer, and/or terminate
contracts and make related determination and findings.

The CO is the only individual that is authorized to delegate (delegation must be in
writing) specific contract administration duties to other individuals.

The CO ensures oversight and control of contracting actions. The CO will also be
responsible for the day-today monitoring of the contractor’s performance in the areas of
contract compliance, contract administration, cost control and property control; reviewing
of the QAP’s assessment of the contractor’s performance; and resolving all differences
between the QAP’s version and contractor’s version. The CO may call upon the expertise
of other Government individuals as required. The CO’s procurement authorities include
the following:

e FINAL authority for any decisions which produces an increase or decrease in
the scope of the contract,

e FINAL authority for any actions subject to the “Changes” clause,

e FINAL authority for any decision to be rendered under the “Disputes” clause,

e FINAL authority to approve the contractor’s invoices for payment, subject to
the Limitation of Costs clause and the Limitation of Funds clause,

e Signatory authority for the issuance of all modifications to the contract.
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2.5.2 GSA Project Manager (PM)

The GSA Project Manager will rely on the COR to perform the on-site monitoring of the
contractor. The GSA Project Manager will stay in close contact with the COR in
monitoring the contractor’s performance.

2.5.3 Contracting Officer’s Representative (COR)

The COR is responsible for technical administration of the contract and shall assure
proper Government surveillance of the contractor’s performance. At regular intervals
(every 180 days), at the conclusion of the contract, or when requested by the CO, the
COR shall provide QAS documentation to the GSA PM & CO for their review and
action as required.

The COR is not empowered to make any contractual commitments or to authorize any
contractual changes on the Government’s behalf. The contractor shall refer any changes
they deem may affect contract price, terms, or conditions to the CO for action.

3.1 Project Quality Assurance
3.2  Quality Assurance Procedures

Tasks involved with performing QA will include the following:

Review and analysis of data.

Documentation of analysis.

Corrective action

Documentation of lessons learned.

Update of final quality information into official Government Past Performance
databases.

The COR(s) assigned to perform surveillance of the Contractor contract will maintain a
Surveillance Folder for their assigned contract requirements. The folder has the
following divisions:

e COR appointment letter, contracting officer letter of designation, and Training
Record.

PWS, CDRL, and other pertinent parts of the contract.

Surveillance Plan.

Surveillance Reports.

Other applicable documentation, such as:

e Customer and user comments
e Data and technical reports
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3.3 Project Monitoring Processes

Continuous evaluation of the vendor’s performance with respect to the effective and
efficient delivery of RPTI support is necessary to ensure the project is satisfying the
needs of the PD. Collection of data for evaluation will include those items found in
Tables 1 & 2.

The COR will use the quality tools identified in Section 2.3 to evaluate interim
checkpoints of the task. These checkpoints will include, but are not limited to, the
following:

e Invoices are accurate and submitted within a timely manner.
e Review of monthly status reports.
¢ Review of semi-annual customer satisfaction surveys.

3.4 Project Quality Control

The vendor supporting this task will be responsible for performing quality control of the
task.

3.5 Deliverables

Deliverables, and the timeframe for their delivery, will be IAW Table 2.
Table 2 List of Data Deliverables

Required Required Due . .
. D t f Del ble Content
Deliverables/Reports Date escription ot Lefiverable L-onten
Quality Control Plan 30 days after Plan to ensure services are per_formed _IAW PWS and
award. commonly accepted commercial practices.

The contractor shall separately cover the effort on each
of the tasks described in this PWS. Content in the
monthly report provided by the contractor shall be
separated by task and shall contain for each task, as a

minimum:
e Significant items that occurred that month
No later than e  Planned activities for the next month
15 calendar e Material Purchasing Support
Contractor Monthly Status days after the - Complete list of purchase requests
and Progress Report first dav of the - Dates request rec_eived .
month Y - Date quotes received or to be received

- Date of full Government approval

- Date of Purchase Order issued to Vendor

- Date Items delivered or Estimated due date
Issues and Concerns

Status of each task

Staff assigned on task that month

Budgetary information on expended and remaining
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funds

Reports shall be prepared IAW DI-MGT-80227

Scientific and Technical

Scientific and technical reports will include

documentation of the following areas of support:

e Technical, strategic and business planning support
to the Fuel Cells TWG.

e ldentification and evaluation of advanced
manufacturing efficiencies and leveraging
opportunities.

Reports (such as Test Plans, | As Required L . I .
e Application, solutions, capabilities, analysis, and
Procedures, Reports) LA -
prioritization of fuel cell and other emerging
technology power device issues, specifically those
associated with manufacturing and producibility of
selected systems.
Reports shall be prepared IAW DI-MISC-80711A
Provide workers and emergency personnel with
procedures for handling or working with substances in a
safe manner. Includes information such as but is not
limited to:
e Physical data (melting point, boiling point, flash
point, etc.)
e Toxicity
Material Safety Data Sheet . * H_ealth € fects
As Required e First Aid
(MSDS) o
e Reactivity
e Storage
e Disposal
e  Protective equipment
e  Spill-handling procedures.

MSDS shall be prepared IAW FAR 52.223-3 --
Hazardous Material Identification and Material Safety
Data (Jan 1997)

3.4.1 Project Deliverables Acceptance Process

Only the COR, their designated alternate, the GSA PM/CO has the authority to inspect,
accept, or reject all deliverables. Final acceptance of all deliverables will be provided in
electronic format, to the GSA PM/CO within 30 days from the end of the task order.

Performance by the Contractor to correct defects found by the Government as a result of
quality assurance surveillance and by the Contractor as a result of quality control, shall be
IAW FAR 52.246-6/Inspection — Time & Material and Labor Hour.

The COR will monitor compliance and report to the GSA FAS PM.



http://en.wikipedia.org/wiki/Melting_point
http://en.wikipedia.org/wiki/Boiling_point
http://en.wikipedia.org/wiki/Flash_point
http://en.wikipedia.org/wiki/Flash_point
http://en.wikipedia.org/wiki/Health_effect
http://en.wikipedia.org/wiki/First_aid

RPTIS - Soldier Power
QASP
3/12/2014

3.4.2 Project Deliverables Acceptance Criteria

In the absence of other agreements negotiated with respect to time provided for
government review, deliverables will be inspected in accordance with all specifications
stated in WO #15.

3.5 Project Audits & Quality Reviews
3.5.1 Project Audits

The COR and GSA will conduct project audits on an annual basis to evaluate the
vendor’s performance, identify areas of concerns, document lessons learned, and
determine in any future contract actions. Theses audits will occur prior to execution of
any of the options.

3.5.2 Quality Reviews

The COR and GSA PM will perform semi-annual reviews to ensure the work being
performed is meeting the requirements of the PWS and the needs of the PI&TD. These
reviews will cover the areas identified in the Performance Evaluation Worksheet,
Attachment A. The evaluation scores will be based on the vendor’s ability in satisfying
the desired end results listed in Table 1. These reviews will occur semi-annual and will
be due NLT 30 days after the end of the previous semi-annual period.

In addition to semi-annual reviews the COR and GSA PM will complete yearly Contract
Performance Assessment Reports (CPAR) (Attachment B) for submission into the CPAR
system (CPARS).

All ratings will be based on the criteria described in Attachment C.

10
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Attachment A
Quiality Assurance (QA) Evaluation Form
Contractor Performance Report
RAPID PROTOTYPING AND TECHNOLOGY INSERTION
SUPPORT (RPTIS)

U.S. Army CERDEC CP&ID Power Division
ID07140006

Task Specific Performance Quality Indicators

Rating Scale

1 = Unsatisfactory
2 = Marginal
3 = Satisfactory

4 = Very Good
5 = Exceptional
N/A = Not Applicable

If rated 1, 2, 4, or 5 then provide
narrative below to justify / explain the
score.

Evaluation Scores

1 2 3 4 5 N/A

Compliance with all reporting
requirements.

All reports and deliverables
submitted and approved IAW
schedule identified in PWS

I I I B A

Meet specified delivery
dates/milestones

Delivery dates are met, or
exceeded

Work Order Staffing

Personnel are technically
competent in the tasks
identified in the PWS or other
ordering document under the
contract.

Meet cost and performance
requirements

¢ All requirements
completed IAW PWS.

e Tasks performed within
established budgets.

11
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Attachment B

Contractor Performance Assessment Report
RAPID PROTOTYPING AND TECHNOLOGY INSERTION
SUPPORT (RPTIS)

U.S. Army Communications-Electronics Research Development &
Engineering Center
Command, Power & Integration Directorate (CP&ID)
Power Division (PD)

ID07140006
Vendor: CACI Contract Number: GSQ0714BG0030
14370 Newbrook Drive Project Start Date: June 16, 2015
Chantilly, VA 20151-2218 Project End Date: June 15, 2018
Total Award Value: 444,707,735
Client Rep: Mara C Bryant-lvory Contract Type: T&M

Client Telephone: 443.395.0439

Organization: Prototyping, Integration, and Testing Division

Description:
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Summarize contractor performance and check the rating for each category (See
attached Rating Guidelines).
a. QUALITY OF PRODUCT OR SERVICE Unsatisfactory | Marginal | Satisfactory | Very Good | Exceptional | N/A
Comments:
b. SCHEDULE Unsatisfactory Marginal Satisfactory | Very Good Exceptional N/A
Comments:
c. COST CONTROL Unsatisfactory Marginal Satisfactory | Very Good Exceptional N/A
Comments:
d. MANAGEMENT Unsatisfactory Marginal Satisfactory | Very Good Exceptional N/A
Comments:
e. REGULATORY COMPLIANCE Unsatisfactory Marginal Satisfactory | Very Good Exceptional N/A
Comments:
f. UTILIZATION OF SMALL BUSINESS Unsatisfact | Marginal | Satisfacto | Very Good | Exceptio N/A
Comments:
g. OTHER AREAS Unsatisfact Marginal Satisfacto | Very Good Exceptio N/A

13
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Comments:

__No (Check one)

Subcontracts

Are subcontracts involved? Yes  No (Check one)
Government Comment on subcontracts (2000 characters
maximum):

Given what I know about the Contractor’s
ability to execute what they promise in their
proposal, I would award to them today given |
had a choice? (Chose one of the following
responses)

Definitely would not
Probably would not
Might or might not
Probably would
Definitely would

Describe the rationale for your response:

Have all deliverables been reviewed and accepted?

Government Comments on Customer Satisfaction (2000 characters maximum):

14
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Attachment C
Rating Guidelines

Ratings for the evaluation areas will be in accordance with the ratings described below.

e 5/Exceptional - Performance meets contractual requirements and exceeds many to the
Government’s benefit. The contractual performance of the element or sub-element being
assessed was accomplished with few minor problems for which corrective actions taken by
the contractor was highly effective.

Note: To justify an Exceptional rating, identify multiple significant events and state how they were of
benefit to the Government. A singular benefit, however, could be of such magnitude that it alone
constitutes an Exceptional rating. Also, there should have been NO significant weaknesses identified.

e 4/Very Good - Performance meets contractual requirements and exceeds some to the
Government’s benefit. The contractual performance of the element or sub-element being
assessed was accomplished with some minor problems for which corrective actions taken by
the contractor was effective.

Note: To justify a Very Good rating, identify a significant event and state how it was a benefit to the
Government. There should have been no significant weaknesses identified.

e 3/Satisfactory - Performance meets contractual requirements. The contractual performance
of the element or sub-element contains some minor problems for which corrective actions
taken by the contractor appear or were satisfactory.

Note: To justify a Satisfactory rating, there should have been only minor problems, or major problems the
contractor recovered from without impact to the contract. There should have been NO significant
weaknesses identified. Per DOD policy, a fundamental principle of assigning ratings is that contractors will
not be assessed a rating lower than Satisfactory solely for not performing beyond the requirements of the
contract.

e 2/Marginal - Performance does not meet some contractual requirements. The contractual
Performance of the element or sub-element being assessed reflects a serious problem for
which the contractor has not yet identified corrective actions. The contractor’s proposed
actions appear only marginally effective or were not fully implemented.

Note: To justify Marginal performance, identify a significant event in each category that the contractor had
trouble overcoming and state how it impacted the Government. A Marginal rating should be supported by
referencing the management tool that notified the contractor of the contractual deficiency (e.g.,
management, quality, safety, or environmental deficiency report or letter).

e 1/Unsatisfactory - Performance does not meet most contractual requirements and recovery is
not likely in a timely manner. The contractual performance of the element or sub-element
contains a serious problem(s) for which the contractor’s corrective actions appear or were
ineffective.

Note: To justify an Unsatisfactory rating, identify multiple significant events in each category that the
Contractor had trouble overcoming and state how it impacted the Government. A singular problem,
however, could be of such serious magnitude that it alone constitutes an unsatisfactory rating. An

15
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Unsatisfactory rating should be supported by referencing the management tools used to notify the
contractor of the contractual deficiencies (e.g., management, quality, safety, or environmental deficiency
reports, or letters).

NOTE 1: Plus or minus signs may be used to indicate an improving (+) or worsening (-) trend
insufficient to change the assessment status.

NOTE 2: N/A (not applicable) should be used if the ratings are not going to be applied to a
particular area for evaluation.

16
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For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***
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SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
52.212-4(c)

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:03/14/2016 Proposal Dated:03/14/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,049,048.67 $177,073.17 $8,226,121.84
1

Task order ID: 1D07140006

Work Order #15

Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c).

2. Incremental funding in the amount of is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from
3. The totltask ordervalue has hreby changed rom S

4. The contractor is hereby directed not to exceed the obligated amount ofm, and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is B-4

5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009614745&cid=167306 1/2
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Base: 06/16/2014-06/15/2015 Ceiling:
Option 1: 06/16/2015-06/15/2016 Ceiling:
Option 2: 06/16/2016-06/15/2017 Ceiling:
Option 3: 06/16/2017-06/15/2018 Ceiling:
Total: B-4

7. All other terms and conditions remain unchanged.

GSA Finance Customer Support 816-926-7287

FOR INQUIRIES REGARDING PAYMENT CONTACT:

IT-Solutions Shop

6. Awarded Period of Performance and Ceiling Amounts are as follows:

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

PRIOR AMOUNT NEW AMOUNT

INCREASE/DECREASE

Cost To GSA:

| $15,284,069.56

$15,461,142.73

$177,073.17

full force and effect.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in

15A. NAME AND TITLE OF SIGNER(Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich
(817) 403-9287

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED |16B. UNITED STATES OF AMERICA

(Signature of person authorized to sign)

Zachary D Rich 03/15/2016

(Signature of person authorized to sign)

16C. DATE SIGNED

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 53.243
|

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009614745&cid=167306

22
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO.  [5. PROJECT NO. (if applicable)
ID07140006 / A O 014 04/14/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 403-9287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

2

LOGIES, INC. 9B. DATED (SEE ITEM 11)

14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:

B E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

03/15/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:04/13/2016 Proposal Dated:04/13/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,226,121.84 $103,414.63 $8,329,536.47
1

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to add incremental funding to this T&M task order IAW FAR Clause 52.212-4(c). Incremental funding in the amount of | EEEI s
hereby allocated to Option 1/Task item 1001.

The contractor is hereby directed not to exceed the obligated amount of SRR 2nd shall notify the contracting officer when 75% of obligated amount has been
invoiced for/expended.

Awarded Period of Performance, Ceiling, and Funded Amounts are as follows:

Base: 06/16/2014-06/15/2015 Ceiling:
Option 1: 06/16/2015-06/15/2016 Ceiling:
Option 2: 06/16/2016-06/15/2017 Ceiling:
Option 3: 06/16/2017-06/15/2018 Ceiling:

Toto: I

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009615347&cid=167323 1/2




10/23/2016

IT-Solutions Shop

All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

CostTo GSA: |$15,461,142.73 $15,564,557.36 $103,414.63

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich
(817) 403-9287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Zachary D Rich 04/14/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO.  [5. PROJECT NO. (if applicable)
ID07140006 / A O 015 04/18/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 403-9287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
04/14/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:04/18/2016 Proposal Dated:04/18/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,329,536.47 $58,536.59 $8,388,073.06
1

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to add incremental funding to this T&M task order IAW FAR Clause 52.212-4(c). Incremental funding in the amount of [ SEEI is
hereby allocated to Option 1/Task item 1001.

The contractor is hereby directed not to exceed the obligated amount of | SEEI. 2nd shall notify the contracting officer when 75% of obligated amount has been
invoiced for/expended.

Awarded Period of Performance, Ceiling, and Funded Amounts are as follows:

Base: 06/16/2014-06/15/2015 Ceiling:
Option 1: 06/16/2015-06/15/2016 Ceiling:
Option 2: 06/16/2016-06/15/2017 Ceiling:
Option 3: 06/16/2017-06/15/2018 Ceiling:

Total: $44,707,735.00
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IT-Solutions Shop

All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: |$15,564,557.36 $15,623,093.95 $58,536.59

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich
(817) 403-9287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Zachary D Rich 04/18/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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10/23/2016

IT-Solutions Shop
1
AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 016 06/13/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 403-9287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
B E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
04/18/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
IAW FAR Clause 52.217-9

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:06/09/2016 Proposal Dated:06/09/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,388,073.06 $0.00 $8,388,073.06
1
2001 RPTIS WO #15/Soldier Power - Option $0.00 $592,200.98 $592,200.98
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to exercise Option Year 2 IAW FAR Clause 52.217-9, Option to Extend the Term of the Contract. Option Year 2 incremental funding is
hereby increased by via MIPRs: 0010870520, 0010872056 and 0010863185.

This moadification also incorporates the most current Wage Rates, see attached document titled 'Wage Determination_for Option Year 2'.

The total tasi orce unded amount has hereby ncrease rors [ S
The contractor is hereby directed not to exceed the obligated amount ofw for the base year |JJJEEER for ortion year 1 and |JEEER for option year

2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended.

Awarded Period of Performance, Ceiling Amounts, and funded amounts are as follows:

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009616585&cid=167353 1/2
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IT-Solutions Shop

Base: 06/16/2014-06/15/2015 Ceiling:
Option 1: 06/16/2015-06/15/2016 Ceiling:
Option 2: 06/16/2016-06/15/2017 Ceiling:
Option 3: 06/16/2017-06/15/2018 Ceiling:

Tote Caiing: I S

All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices

directly to the GSA Finance Center (neither by mail nor via electronic submission).
For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT

NEW AMOUNT INCREASE/DECREASE

Cost To GSA: |$15,623,093.95

$16,215,294.93 $592,200.98

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in

full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich
(817) 403-9287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA
Zachary D Rich

16C. DATE SIGNED
06/13/2016

(Signature of person authorized to sign)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA FAR (48 CFR) 53.243
T
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WD 05-2247 {Rev.-18) was first posted on www.wdol.gov on 01/05/2016
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REGISTER CF WAGE DETERMINATIONS UNDER | U.S5. DEPARTMENT OF LABOR

THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION
WASHINGTON D.C. 20210

Wage Determination No.: 2005-2247
Revision No.: 18
Date Of Revision: 12/29/2015

Paniel W. Simms Division of
Director Wage Determinations

Note: Under Executive Order (EQ) 13658, an heourly minimum wage of $10.15 for
calendar year 2016 applies to all contracts subject to the Service Contract
Act for which the solicitation was issued on or after January 1, 2015. If this
contract is covered by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least $10.15 per hour (or
the applicable wage rate listed on this wage determination, 1f it is higher)
for all hours spent performing cn the centract in calendar year 2016. The EO
minimum wage rate will be adjusted annually. Additicnal infermaticn on
contractor requirements and worker protections under the EQ is avallable at
www.dol .gov/whd/govecontracts.

State: Maryland

Area: Maryland Counties of Anne Arundel, Baltimore, Baltimore City, Carroll,
Harford, Howard

**Fringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE FOOTNOTE
01000 - Administrative Support And Clerical Occupatlocns

01011 - Accounting Clerk I

01012 - Accounting Clerk IT

01013 - Accounting Clerk ITI

01020 - Administrative Assistant

01040 - Court Reporter

01051 - Data Entry Operator I

01052 — Data Entry Operator II

01060 - Dispatcher, Motor Vehicle

01070 - Document Preparation Clerk

01090 - Duplicating Machine Operator

01111 - General Clerk I

01112 - General Clerk II

01113 - General Clerk III

01120 - Housing Referral Assistant

01141 - Messenger Courier

01191 - Order Clerk I

01192 - Order Clerk II

01261 - Personnel Assistant (Employment) I
01262 - Personnel Assistant (Employment) II
01263 - Personnel Assistant (Fmployment) IIT
01270 - Production Control Clerk

01280 - Recepticnist

012%0 - Rental Clerk

01300 - Scheduler, Maintenance

01211 - Secretary I

01312 —~ Secretary IL

01313 - Secretary III

01320 - Service Order Dispatcher

01410 - Supply Technician

http:/fwww.wdol.gov/wdol/scafiles/std/05-2247 txt7v=18
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15.08
16.92
22.30
31.41
21.84
14.38
15.69
17.87
14.21
14.21
14.88
16.24
18.23
25.2%
13.40
15.12
16.50
18.15
20.32
22.65
22.03
14.43
16.55
18.07
18.07
20.18
25.29
16.13
28.55
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01420 - Survey Worker 20.03
01531 - Travel Clerk I 13.29%
01532 - Travel Clerk TII 14.36
01533 - Travel Clerk III 15.49
01611 - Word Processor I 15.63
01612 —- Word Processcor II 17.67
01613 - Word Processor III 18.65
05000 — Automotive Service Occupations
05005 - Automcbile Bedy Repairer, Fiberglass 22.54
05010 — Automotive Electrician 23.51
05040 - Automotive Glass Installer 22.15
05070 — Automotive Worker 22.15
05110 - Mobile Equipment Servicer 19.89
05130 - Motor Eguipment Metal Mechanic 24.10
05160 - Motor Eguipment Metal Worker 22.15
05190 — Motor Vehicle Mechanic 24.10
05220 — Motor Vehicle Mechanic Helper 18.92
0525C — Motor Vehicle Upholstery Worker 21.81
05280 - Motor Vehicle Wrecker 22.15
05310 - Painter, Automotive 23.51
05340 - Radiator Repair Specialist 22.15
05370 - Tire Repairer 13.77
05400 - Transmission Repalr Specialist 24.10
07000 — Food Preparaticn And Service Occupations
07010 - Baker 13.85
07041 - Cook I 12.55
07042 ~ Cook IX 14.60
07070 - Dishwasher 10.1%
07130 ~ Food Service Worker 10.66
07210 - Meat Cutter 17.72
07260 - Walter/Waltress 9.04
09000 — Furnlture Maintenance And Repair Occupations
09010 - Electrostatic Spray Painter 18.13
09040 - Furniture Handler 14.06
09080 - Furniture Refinisher 17.69%
09090 -~ Furniture Refinisher Helper 15.15
09110 — Furniture Repalrer, Minor 16.42
09130 - Upholsterer 18.63
11000 - General Services And Support Occupations
11030 - Cleaner, Vehicles 10.54
11060 ~ Elevator Operator 10.54
11080 -~ Gardener 17.52
11122 - Housekeeping Aide 11.83
11150 - Janitor 11.83
11210 - Laborer, Grounds Maintenance 13.07
11240 - Maid or Houseman 11.26
11260 - Pruner 11.76
11270 - Tractor Operator 16.04
11330 - Trall Maintenance Worker 13.07
11360 - Window Cleaner 12.85
12000 - Health Occupations
12010 -~ Ambulance Driver 19.56
12011 - Breath Alcohol Technician 19.44
12012 - Certified Occupational Therapist Assistant 24.54
12015 - Certified Physical Therapist Assistant 23.03
12020 - Dental Assistant 17.18
12025 - Dental Hygienist 36.35
12030 - EKG Technician 26.777
12035 — FElectroneurcdiagnostic Techneologist 26.77
12040 - Emergency Medical Technician 20.27
12071 - Licensed Practical Nurse I 15.07
12072 - Licensed Practical Nurse II 21.35
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12073 -
12100 -
12130 -
12160 -
12180 -
12195 -
12230 -
12221 -
12222 -
12223 -
12224 -
12235 -
12236 -
12250 -
12280 -
12305 -
12311 -
12312 -
12313 ~
12314 -
12315 -
12316 -
12317 -

Licensed Practical Nurse ITI
Medical Assistant

Medical Laboratory Technician
Medical Record Clerk

Medical Record Technician
Medical Transcriptionist
Nuclear Medicine Technologist
Nursing Assistant I

Nursing Assistant IT

Nursing Assistant IIT

Nursing Assistant IV

Optical Dispenser

Optical Technician

Pharmacy Technician
Phleboteomist

Radiologic Technologist
Registered Nurse I

Registered Nurse IT

Registered Nurse II, Specialist
Registered Nurse IIIX

Registered Nurse IIl, Anesthetist
Registered Nurse IV

Scheduler (Drug and Alcohol Testing)

13000 - Information And Arts Occupations

13011 - Exhibits Specialist T

13012 - Exhibits Specialist IE

13013 - Exhibits Specialist III

13041 - Tllustrator I

13042 - Illustrator IT

13043 - Illustrator III

13047 - Librarilan

13050 - Library Aide/Clerk

13054 - Library Information Technology Systems
Administrator

13058 - Library Technician

13061 - Media Specialist T

13062 —~ Media Specialist IT

13063 - Media Specialist IIT

13071 - Photographer I

13072 - Photographer TI

13073 ~ Photographer III

13074 - Photographer IV

13075 ~ Photographer V

13110 - Video Teleconference Technician

14000 - Information Technology Occupations

14041 -
14042 -
14043 -
14044 -
14045 -
14071 -
14072 -
14073 -
14074 -
14101 -
14102 -
14103 -
14150 -
14160 -

Computer Operator [

Computer Operator II

Computer Operator ITI
Computer Operator IV

Computer Operator V

Computer Programmer I
Computer Programmer IT
Computer Programmer IIT
Computer Programmer IV
Computer Systems Analyst I
Cemputer Systems Analyst TII
Computer Systems Analyst TIT
Peripheral Equipment Operator
Personal Computer Support Technician

15000 - Imstructional Occupations

15010 -
15020 -

Adrcrew Training Devices Instructor {Non-Rated)
Alrcrew Training Devices Instructor (Rated)}

http://www.wdol.gov/wdol/scafiles/std/05-2247 txt?7v=18
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24.13
15.01
18.04
17.42
18.50
17.83
37.560
10.80
12.14
13.098
15.69
16.90
15.80
18.12
15.68
31.11
27.64
33.44
33.44
40.13
40.13
48.10
21.73

19.08
23.63
28.91
20.12
24.91
30.48
33.88
14.21
30.60

15.89
18.73
20.85
23.3¢%
15.59
18.64
23.09
25.14
30.39
20.39

18.92
21.18
23.60
26.22
29.05
26.36

18.92
26.22

36.47
44,06
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15030 ~ Air Crew Training Devices Instructor (Pilot) 52.81
15050 - Computer Based Training Specialist / Instructor 36.47
15060 - Educational Technologist 31.17
15070 - Flight Instructor (Pilot) 52.81
15080 - Graphic Artist 26.73
15090 - Technical Instructor 21.53
15095 - Technical Instructor/Course Developer 28.96
15110 - Test Proctor 18.37
15120 - Tuter 19.37

16000 - Laundry, Dryfcleaning, Pressing And Related Occupaticns

16010 - Assembler S.88
16030 ~ Counter Attendant 5.88
16040 - Dry Cleaner 12.94
16070 - Finisher, Flatwork, Machine 9.88
16090 - Presser, Hand 9.88
16110 - Presser, Machine, Drycleaning 9,88
16130 — Presser, Machine, Shirts 5.88
16160 — Presser, Machine, Wearing Apparel, Laundry 9.88
16190 - Sewing Machine Operator 13.78
16220 - Tailor 14.66
16250 - Washer, Machine 10.88
19000 — Machine Tool Operation And Repair Occupations
19010 - Machine-Tool Operator (Tool Room) 20.49
19040 - Tool And Die Maker 23.34
21000 - Materials Handling And Packing Occupations
21020 - Forklift OCperator 18.02
21030 - Material Coordinator 22.03
21040 - Material Expediter 22.03
21050 - Material Handliing Laborer 13.83
21071 - Order Filler 14.44
21080 — Producticn Line Worker (¥Food Processing) 18.02
21110 -~ Shipping Packer 15.09
21130 - Shipping/Receiving Clerk 15.09
21140 - Store Worker T 14.98
21150 - Stock Clerk 17.06
21210 - Tools And Parts Attendant 18.02
21410 — Warehouse Specialist 18.02
23000 - Mechanics And Maintenance And Repailr Occupations
23010 - Aerospace Structural Welder 26.97
23021 -~ Adrcraft Mechanic T 25.68
23022 - aircraft Mechanic II 26.97
23023 - Adrcraft Mechanic III 28.33
23040 - Alircraft Mechanic Helper 18.03
23050 - Aircraft, Painter 21.98
23060 - Bircraft Servicer 19.76
23080 - Aircraft Worker 21.01
23110 - Appliance Mechanic 21.54
23120 - Bicycle Repairer 13.797
23125 - Cable Splicer 26.02
23130 - Carpenter, Maintenance 21.40
23140 - Carpet Layer 21.27
23160 -~ Electrician, Maintenance 27.598
23181 - Electronics Technician Maintenance I 24.94
231872 - Electronics Technician Maintenance II 26.07
23183 - Electronics Technician Maintenance TIIT 27.086
23260 - Fabric Wcrker 20.30
23290 - Fire Alarm System Mechanic 22.91
23310 - Fire Extinguisher Repairer 18.92
233211 - Fuel Distribution System Mechanic 25.38
23312 - Fuel Distribution System Operator 21.21
23370 - General Maintenance Worker 21.43
23380 - Greund Support Equipment Mechanic 25.69
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23381 - Ground Support Equipment Servicer 15.76
23382 - Ground Support Equipment Worker 21.01
23391 - Gunsmith I 19.39%
23392 ~ Gunsmith II 21.13
23393 - Gunsmith III 22.91
23410 — Heating, Ventilation And Air-Conditioning 23.72
Mechanic
23411 ~ Heating, Ventilaticn And Air Contditioning 24.5¢6
Mechanic {Research Facility)
23430 — Heavy Equipment Mechanic 22.91
23440 - Heavy Equipment Operator 22.91
23460 - Instrument Mechanic 23.58
23465 — Laboratory/Shelter Mechanic 21.91
23470 — Laborer 14.98
23510 - Locksmith 21.90
23530 - Machinery Maintenance Mechanic 23.12
23550 - Machinist, Maintenance 21.87
23580 ~ Maintenance Trades Helper 18.27
23581 - Metrology Technician I 23.58
23582 - Metrology Technician II 24.42
23593 - Metrology Technician III 25.12
23640 ~ Millwright 26.16
23710 - Office Rppliance Repairer 21.24
23760 - Painter, Maintenance 21.91
23790 - Pipefitter, Maintenance 23.64
23810 - Plumber, Maintenance 22.29
23820 — Pneudraulic Systems Mechanic 22.91
23850 - Rigger 24.07
23870 - Scale Mechanic 21.13
23890 - Sheet-Metal Worker, Maintenance 22.91
23910 - Small Engine Mechanic 21.13
23931 ~ Telecommunications Mechanic I 28.17
23832 -~ Telecommunications Mechanic II 31.286
23950 - Telephone Lineman 27.41
23960 - Welder, Combination, Maintenance 22.91
23965 - Well briller 22.91
23970 ~ Wocdcraft Werker 22.91
23980 - Woodworker 19.39
24000 - Personal Needs Occupations
24570 — Child Care Attendant 12.73
24580 — Child Care Center Clerk 15.95
24610 — Chore Aide 10.57
24620 - Famlly Readiness And Support Services 15.66
Coordinator _
24630 - Homemaker 17.24
25000 - Plant And System Operations Occupaticns
25010 - Boller Tender z24.24
25040 - Sewage Plant Operator 20.84
25070 - Stationary Engineer 24 .24
25190 - Ventilation Equipment Tender 19.21
25210 - Water Treatment FPlant Operator 20.84
27000 — Protective Service Occupations
27004 - Alarm Monitor 17.17
27007 - Baggage Inspector 12.71
27008 - Corrections Officer ' 22.80
27010 - Court Security Officer 2472
27030 - Detection Dog Handler 17.85
27040 - Detention Officer 22.80
27070 - Firefighter 24.63
27101 - Guard I 12.71
27102 - Guard IT 17.85
27131 - Police Officer 1T 26.52
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27132 - Police Officer II 29.67
28000 - Recreatilon OCccupatiocns
28041 - Carnival Equipment Cperator 11.84
28042 - Carnival Equipment Repairer 12.31
28043 ~ Carnival Equpment Worker 9.24
28210 - Gate Attendant/Gate Tender 13.01
28310 - Lifeguard ‘ 11.59
28350 - Park Attendant (Aide) i4.56
28510 - Recreation Aide/Health Facility Attendant 10.62
28515 — Recreation Specialist 18.04
28630 - Sports Official 1i.33
28690 - Swimming Pool Operator 15.87
29000 - Stevedoring/Longshoremen Occupational Services
29010 - Blocker And Bracer 22.75
29020 - Hatch Tender 22.75
29030 - Line Handler 22.715
29041 - Stevedore T 21.24
29042 - Stevedore Il 24.15
30000 -~ Technical Occupations
30010 — Air Traffic Control Specialist, Center (HFO) (see Z} 36,92
30011 - Air Traffic Control Speclalist, Station (HFO} {see 2) 26.84
30012 - Alr Traffic Contrel Specialist, Terminal (HFQO) (see 2Z) 29.56
30021 - Archeological Technician I 15.80
30022 - Archeoclogical Technician IT 22.60
30023 - Archeclogical Technician III 27.98
30030 - Cartographic Technician 27.98
30040 - Civil Engineering Technician 26.41
30061 - Drafter/CAD Operator 1 20.19
30062 — Drafter/CAD Operator II 22,60
30063 — Drafter/CAD Operator IIT 25.18
30064 - Drafter/CAD Operator IV 31.00
30081 - Engineering Technician I 22.92
30082 - Engineering Technician TZI 25.72
30083 - Engineering Technician ITE 28.79
30084 - Engineering Technician IV 35.64
30085 - Fngineering Technician V 43.61
30086 - Engineering Technicilan VI 52.76
30090 — Environmental Technician 26.85
30210 - Laboratory Technician 23.38
30240 - Mathematical Technician 27.98
30361 - Paralegal/lLegal Assistant I 20.82
30362 — Paralegal/Legal Assistant II 25.78
30363 - Paralegal/Legal Assistant TII 31.54
30364 — Paralegal/Legal Assistant IV 38.16
30390 - Photo-Optics Technician 27.98
30461 — Technical Writer I 21.93
30462 - Technical Writer IT 26.84
30463 — Technical Writer IIX 32.47
30491 - Unexploded Ordnance (UX0)} Technician I 24.74
30492 - Unexploded Ordnance (UX0O) Technician II 29.63
30493 - Unexploded Ordnance {(UXC)} Technician III 35.88
30494 - Unexploded (UXQ) Safety Escort 24 .74
30495 -~ Unexploded (UXQO) Sweep Persoconnel 24.74
30620 -~ Weather Observer, Combined Upper Air Or (see 2} 25.19
Surface Programs
30621 - Weather Observer, Senior (see 2} 27.98
31000 - Transportation/Mobile Equipment Operation Occupations
31020 - Bus Alde 15.46
31030 - Bus Driver 20.85
31043 ~ Driver Courier 14.33
31260 - Parking and Lot Attendant 10.80
31290 - Shuttle Bus Driver 15.66
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31310 - Taxi Driver 12.25
31361 - Truckdriver, Light 15.66
31362 - Truckdriver, Medium 17.90
31363 — Truckdriver, Heavy 19.30
31364 — Truckdriver, Tractor-Trailer 19.30
98000 - Miscellaneous Occupations
99030 - Cashier 10.03
99050 - Desk Clerk 11.16
99095 - Embalmer 23.05
99251 - Laboratory Animal Caretaker I 11.24
99252 - Laboratory Animal Caretaker 1T 12.28
99310 - Mortician 26.35
89410 ~ Pest Controller 17.69
98510 - Photofinishing Worker 13.20
93710 - Recycling Laborer 16.17
99711 - Recycling Specialist 18.01
99730 -~ Refuse Collector 15.26
99810 - Sales Clerk 12.09
99820 — School Crossing Guard 13.43
99830 - Survey Party Chief . 21.%4
99831 - Surveying Aide o 11.65
99832 - Surveylng Technician 18.23
99840 - Vending Machine Aftendant 14.42
99841 - Vendlng Machine Repairer 17.79
89842 - Vending Machine Repairer Helper 14.42

ALL OQCCUPATTIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEAT,TH & WELFARE: $4.27 per hour or $170.80 per week or $740.13 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 8 years, and 4 weeks after 15 years. Length of service
includes the whele span of continuocus service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLTIDAYS: & minimum of ten paid holidays per year, New Year's Day, Martin Luther
King Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor

Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4174)

THF, OCCUPATIONS WHICH HAVE NUMBERED FCOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING:

1} COMPUTER EMPLOYEES: Under the SCA at section 8(b), this wage determination dces
not apply to any employee who individually qualifies as a bona fide executive,
administrative, or professional employee as defined in 29 C.F.R. Part 541. Because
most Computer System Analysts and Computer Programmers who are compensated at a rate
not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per
week) an hour would likely gqualify as exempt computer professionals, {29 C.F.R. b4l.
400) wage rates may nct be listed on this wage determination for all cccupations
within those job families. In addition, because this wage determination may not
list a wage rate for some or all occupations within those Jjob families if the survey
data indicates that the prevailing wage rate for the occupation equals or exceeds
$27.63 per hour conformances may be necessary for certain nonexempt employees. For
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axample, if an individual employee is nonexempt but nevertheless performs duties
within the scope of one of the Computer Systems Analyst or Computer Programmer
occupations for which this wage determination dees not specify an S5CA wage rate,
then the wage rate for that employee must be conformed in accordance with the
conformance procedures described in the conformance note included on this wage
determination.

Additionally, because -job titles vary widely and change quickly in the computern
industry, job titles are not determinative of the application of the computer
professional exemption. Therefore, the exemption applies only to computer employees
who satisfy the compensation reguirements and whose primary duty consists of:

(1} The application of systems analysis techniques and procedures, including
consulting with users, to determine hardware, software or system functional
specifications;

{2) The design, development, documentation, analysis, creation, testing or
modification of computer systems or programs, including prototypes, based on and
related to user or system design specifications:

{3) The design, documentation, testing, creation or modificaticn of computer
programs related to machine cperating systems; or

(4} A combination of the aforementioned duties, the performance of which
requires the same level of skills. {23 C.F.R. 541.400}.

2} AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: I you
work at night as part of & regular tour of duty, you will earn a night differential
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.
If you are a full-time employed (40 hours a week) and Sunday is part of vyour
regularly scheduled workweek, you are pald at your rate of basic pay pius a Sunday
premium of 25% of your basic rate for each hour of Sunday work which is not overtime
(i.e. occasional work on Sunday cutside the normal tour of duty is considered
overtime work) .

BHAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees
employed in & position that represents a high degree of hazard when working with or
in close proximity to ordinance, explosives, and incendiary materials. This
includes work such as screening, blending, dying, mixing, and pressing of sensitive
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder
and photoflash powder. All dry-house activities involving preopellants or explosives.

Demilitarization, modification, rencovation, demclition, and maintenance operations
on sensitive ordnance, explosives and incendiary materials. All operations
involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, dirritation of the skin, minor burns and the
like; minimal damage to immediate or adjacent work area or equipment being used.

All operations involving, unloading, storage, and hauling of cordance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explcosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by
laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:
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The contracter or subcontractor is required to furnish all employees with an
adeguate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In additieon, where uniform cleaning and maintenance is made
the respeonsibility of the employee, z&ll contractors and subcontractors subject to
this wage determinaticn shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost}, reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week {(or $.67 gents per day). However, in
those instances where the unifeorms furnished are made of "wash and wear”

materials, may be rcutinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no regquirement that employees be reimbursed for uniform maintenance costs.

The duties of employees under job titles listed are those described in the

"Jervice Contract Act Directory of Occupations", Fifth Editicn, April 2006,

unless otherwise indicated. Copies of the Directory are available on the Internet. A
links to the Directery may be found on the WHD home page at http://www.dol.
gov/esa/whd/ or through the Wage Determinations On-Line (WDOL} Web site at

http: //wdol . gov/.

REQUEST FOR AUTHORIZATICN OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444}})

Conformance Process:

The ceontracting officer shall require that any class of service employee which is
not listed herein and which is to be emploved under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relaticnship {(i.e., appropriate level of skill comparison} between such unlisted
classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined. Such conforming process shall be initiated by
the contractor prior to the performance of contract work by such unlisted class{es)
of employees. The conformed classification, wage rate, and/or fringe benefits shall
be retroactive to the commencement date of the contract. {See Section 4.6 (C) (vi)}
When multiple wage determinations are included Iin a contract, a separate SF 1444
should be prepared for each wage determination to which a class{es) is to be
conformed.

The process for preparing a conformance reguest is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation{s) and computes a propesed rate(s).

2) After contract award, the contractor prepares a written report listing in order
proposed classification title(s), a Federal grade equivalency (FGE} for each
propesed classification(s), job description(s), and rationale for proposed wage
rate(s), including information regarding the agreement or disagreement of the
authorized representative of the employess involved, or where there is no authorized
representative, the employees themselves. This report shculd be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Laber,
for review. {See section 4.6(b}(2) of Regulations 29 CEFR Part 4).
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4y Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action vla transmittal to the agency contracting cofficer, or
notifies the contracting officer that additional time will be reguired to process
the request.

5) The contracting cofficer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bend paper.

When preparing a conformance reguest, the "Service Contract Act Directory of
Occupations" (the Directeory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed 1in the
wage determination. Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c)

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:06/14/2016 Proposal Dated:06/14/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,388,073.06 $0.00 $8,388,073.06
1
2001 RPTIS WO #15/Soldier Power - Option $592,200.98 $30,243.90 $622,444.88
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to add incremental funding to this T&M Task Order IAW FAR Clause 52.212-4(c). Option Year 2 incremental funding is hereby
inrease from D S S = \/IPRO010834321.

The total task order funded amount has hereby increased from B-4

The contractor is hereby directed not to exceed the obligated amount ofm_for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended.

Awarded Period of Performance, Ceiling Amounts, and funded amounts are as follows:

Base: 06/16/2014-06/15/2015 Ceiling: B-4
Option 1: 06/16/2015-06/15/2016 Ceiling:

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009616675&cid= 167362 1/2
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IT-Solutions Shop
Option 2: 06/16/2016-06/15/2017 Ceiling:
Option 3: 06/16/2017-06/15/2018 Ceiling:
Total Ceiing
All other terms and conditions remain unchanged.
***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions
Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

CostTo GSA: |$16,215,294.93 $16,245,538.83 $30,243.90

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich
(817) 403-9287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Zachary D Rich 06/15/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO.  [5. PROJECT NO. (if applicable)
ID07140006 / A O 018 07/19/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 403-9287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
D

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

06/15/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:07/18/2016 Proposal Dated:07/18/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,388,073.06 $0.00 $8,388,073.06
1
2001 RPTIS WO #15/Soldier Power - Option $622,444.88 $2,004,878.05 $2,627,322.93
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to add incremental funding to this T&M Task Order IAW FAR Clause 52.212-4(c). Option Year 2 incremental funding is hereby
inerease from [ = S - ' PF0010902592.

The total task order funded amount has hereby increased from B-4

The contractor is hereby directed not to exceed the obligated amount ofmfor option
year 2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended.

Awarded Period of Performance, Ceiling Amounts, and funded amounts are as follows:

Base: 06/16/2014-06/15/2015 Ceiling: B-4
Option 1: 06/16/2015-06/15/2016 Ceiling:
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IT-Solutions Shop
Option 2: 06/16/2016-06/15/2017 Ceiling:
Option 3: 06/16/2017-06/15/2018 Ceiling:
Total Ceiing
All other terms and conditions remain unchanged.
***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions
Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

CostTo GSA: |$16,245,538.83 $18,250,416.88 $2,004,878.05

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich
(817) 403-9287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Zachary D Rich 07/19/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO.  [5. PROJECT NO. (if applicable)
ID07140006 / A O 019 07/25/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 403-9287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
D

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

07/19/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:07/21/2016 Proposal Dated:07/21/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,388,073.06 $0.00 $8,388,073.06
1
2001 RPTIS WO #15/Soldier Power - Option $2,627,322.93 $117,073.17 $2,744,396.10
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

This unilateral modification adds $117,073.17 in incremental funds to CLIN 2001 / Option Year 2 of this T&M task order IAW FAR Clause 52.212-4(c). MIPR0010905465
and MIPR0010905467

The contractor is hereby directed not to exceed the obligated amount ofm for option
year 2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. Total ceiling value for this task to include base and four
options = RN

Awarded Period of Performance, Ceiling, and Funded Amounts are as follows:

Base: 06/16/2014-06/15/2015 Ceiling: B-4 B-4
Option 1: 06/16/2015-06/15/2016 Ceiling:
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IT-Solutions Shop

Option 2: 06/16/2016-06/15/2017 Ceiling:
Option 3: 06/16/2017-06/15/2018 Ceiling:
All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

CostTo GSA: |$18,250,41 6.88 $18,367,490.05 $117,073.17

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich
(817) 403-9287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Zachary D Rich 07/25/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
T
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO.  [5. PROJECT NO. (if applicable)
1D07140006 / A O 020 09/06/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 850-8287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
07/25/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:09/06/2016 Proposal Dated:09/06/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,388,073.06 $0.00 $8,388,073.06
1
2001 RPTIS WO #15/Soldier Power - Option $2,744,396.10 $25,365.85 $2,769,761.95
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c). Option Year 2 incremental funding is hereby
increased from to a new total of B-4 via MIPR0010922906 and MIPR0010922904.

The total task order funded amount has hereby increased from | S

The contractor is hereby directed not to exceed the obligated amount ofm for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended.

Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling:

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009618726&cid=1673%4 1/2




10/23/2016 IT-Solutions Shop

Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling:
Option 3: 06/16/2017-06/15/2018/Ceiling:
Total Ceiling:m Total Funded:

All other terms and conditions remain unchanged.

directly to the GSA Finance Center (neither by mail nor via electronic submission).
For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices

PRIOR AMOUNT

NEW AMOUNT

INCREASE/DECREASE

Cost To GSA: | $18,367,490.05

$18,392,855.90

$25,365.85

full force and effect.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in

15A. NAME AND TITLE OF SIGNER(Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850-8287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA
Zachary D Rich

(Signature of person authorized to sign)

16C. DATE SIGNED
09/06/2016

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA FAR (48 CFR) 53.243
I
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10/23/2016 IT-Solutions Shop

AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO.  [5. PROJECT NO. (if applicable)
1D07140006 / A O 021 09/12/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 850-8287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
2

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

09/06/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:09/08/2016 Proposal Dated:09/08/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,388,073.06 $0.00 $8,388,073.06
1
2001 RPTIS WO #15/Soldier Power - Option $2,769,761.95 $126,097.56 $2,895,859.51
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c). Option Year 2 incremental funding is hereby
increased from | S - ' PRO010927306 and MIPR0010927307.

The total task order funded amount has hereby increased from
The contractor is hereby directed not to exceed the obligated amount ofm for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended.

Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015 Ceiling:
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Option 1: 06/16/2015-06/15/2016 Ceiling:
Option 2: 06/16/2016-06/15/2017 Ceiling:
Option 3: 06/16/2017-06/15/2018 Ceiling:
Total Ceiling: m

All other terms and conditions remain unchanged.

directly to the GSA Finance Center (neither by mail nor via electronic submission).
For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices

PRIOR AMOUNT

NEW AMOUNT

INCREASE/DECREASE

Cost To GSA: | $18,392,855.90

$18,518,953.46

$126,097.56

full force and effect.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in

15A. NAME AND TITLE OF SIGNER(Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850-8287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA
Zachary D Rich

(Signature of person authorized to sign)

16C. DATE SIGNED
09/12/2016

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA FAR (48 CFR) 53.243
I

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009618889&cid= 167405
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1
AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A O 022 09/22/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 850-8287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
09/12/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS required to sign this document and retumn copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:09/20/2016 Proposal Dated:09/20/2016 Order ID: 1D07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $8,388,073.06 -$2,080,277.98 $6,307,795.08
1
2001 RPTIS WO #15/Soldier Power - Option $2,895,859.51 $2,080,277.98 $4,976,137.49
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to realigned of unbilled Option Year 1 funding to Option Year 2, T&M task order IAW FAR Clause 52.212-4(c). Option
Year 2 incremental funding is hereby increased fro

The contractor is hereby directed not to exceed the obligated amount ofm_ for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended.

Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

Awarded Period of Performance and Ceiling Amounts are as follows:
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Base: 06/16/2014-06/15/2015/Ceiling:
Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling:
Option 3: 06/16/2017-06/15/2018/Ceiling:

Total Ceiling: [ IEET

All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: |$18,51 8,953.46 $18,518,953.46 $0.00
Except as provided herein, all terms and conditions of the document referenced in Iltem 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
b Zachary D Rich
(817) 850-8287
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
D 09/22/2016 Zachary D Rich 09/22/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO.  [5. PROJECT NO. (if applicable)
ID07140006 / A O 023 09/27/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 850-8287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
B E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
09/22/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25.AF151.H08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS required to sign this document and retumn copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:09/22/2016 Proposal Dated:09/22/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 || $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $6,307,795.08 -$292,682.93 $6,015,112.15
1
2001 RPTIS WO #15/Soldier Power - Option $4,976,137.49 $292,682.93 $5,268,820.42
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to realigned of unbilled Option Year 1 funding to Option Year 2, T&M task order IAW FAR Clause 52.212-4(c). Option
Year 2 funding is hereby increased from .

The contractor is hereby directed not to exceed the obligated amount ofm_ for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended.

Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling: .

Option 1: 06/16/2015-06/15/2016/Ceiling: B-4 B-4 .

Option 2: 06/16/2016-06/15/2017/Ceiling: .
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Option 3: 06/16/2017-06/15/2018/Ceilingm
Total Ceiling: [ IEETE
All other terms and conditions remain unchanged.
***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions
Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: | $18,518,953.46 $18,518,953.46 $0.00
Except as provided herein, all terms and conditions of the document referenced in Iltem 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich

(817) 850-8287
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
09/27/2016 Zachary D Rich 09/27/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO.  [5. PROJECT NO. (if applicable)
ID07140006 / A O 024 09/29/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 850-8287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)

14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.

Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030

United States TYPE OF MODIFICATION:

B. Administrative Change (No Funding or POP Date
Changes)

CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
09/27/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25. AF151.H08....
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212-4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:09/28/2016 Proposal Dated:09/28/2016 Order ID: 1D07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 | $7,235,020.89|
1001 RPTIS WO #15/Soldier Power - Option $6,015,112.15 $0.00 $6,015,112.15
1
2001 RPTIS WO #15/Soldier Power - Option $5,268,820.42 $0.00 $5,268,820.42
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to move unused ceiling amounts ofm in Option Year 1, to Option Year 2. Option
Year 2 has a new ceiling value of. See below for the new ceiling amounts, all funded amounts and the total ceiling amount remains the same.

Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015
Option 1: 06/16/2015-06/15/2016/Celling:
Option 2: 06/16/2016-06/15/2017/Ceiling:
Option 3: 06/16/2017-06/15/2018/Ceiling:

Total Ceiling:
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All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: |$18,51 8,953.46 $18,518,953.46 $0.00

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Zachary D Rich
(817) 850-8287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Zachary D Rich 09/29/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
T
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. [5. PROJECT NO. (if applicable)
IDO7140006 / A O 025 10/13/2016 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Zachary D Rich (817) 850-8287

Zachary D Rich

819 TAYLOR ST

FORT WORTH, TX 76102-6124
United States

(817) 850-8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
B-6 9B. DATED (SEE ITEM 11)
|NéC1I4T3E7%T\1NOtOG|I<E§‘ 10A. MODIFICATION OF CONTRACT/ORDER NO.
. ewbrool rive
Chanly 3015121 S
B. Administrative Change (No Funding or POP Date
Changes)
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
09/29/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
285F.Q07FA000.AA20.25. AF151.H08....
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

¥ OTHER (Specify type of modification and authority)
52.212-4

E. IMPORTANT: Contractor IS required to sign this document and retumn copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:10/11/2016 Proposal Dated:10/11/2016 Order ID: 1D07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2017
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $7,235,020.89 || $0.00 | $7,235,020.89|
1001 RPTIS WO #15/Soldier Power - Option $6,015,112.15 $0.00 $6,015,112.15
1
2001 RPTIS WO #15/Soldier Power - Option $5,268,820.42 $0.00 $5,268,820.42
2

Task order ID: 1D07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

The purpose of this modification is to add the following, contractor / CACI site, labor categories from the IDIQ to this task order for Option Year 2 & ption Year 3 period
of performance:

Property Management Specialist (Journeyman) billed at I

Mechanical Engineer (Journeyman) billed at

Electronics Technician (Intermediate) billed a

Awarded Period of Performance, Ceiling, and Funded Amounts remain as follows:
Base: 06/16/2014-06/15/2015/Ceiling: )

Option 1: 06/16/2015-06/15/2016/Ceiling: B-4

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009620162&cid= 167449 1/2




10/23/2016

IT-Solutions Shop
Option 2: 06/16/2016-06/15/2017/Ceiling:
Option 3: 06/16/2017-06/15/2018/Ceiling:
Total Ceiling: m
All other terms and conditions remain unchanged.
***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions
Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: |$18,51 8,953.46 $18,518,953.46 $0.00

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
B Zachary D Rich
(817) 850-8287

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
10/11/2016 Zachary D Rich 10/11/2016
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT

2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / A S 010 09/30/2015 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 07 Brian Platenburg (817) 850-5507
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850-5507
8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)

09/28/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

¥ THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.212-4(c)

OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:09/28/2015 Proposal Dated:09/28/2015 Order ID: 1D07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2016
ITEM TASK ITEM DESCRIPTION PREVIOUS MOD MOD CHANGE NEW MOD
NO AMOUNT AMOUNT AMOUNT
{0001 ||[RPTIS WO #15/Soldier Power - Base || $10,810,637.50|| -$3,575,616.61 | $7,235,020.89 |
1001 RPTIS WO #15/Soldier Power - Option $4,180,749.13 $3,575,616.61 $7,756,365.74
1

Task Order 1D 1D07140006
RPTIS WO15 Soldier Power

a. The purpose of this bi-lateral modification is (1) to re-align funding from CLIN 0001-Base Year to CLIN 1001-Option Year 1 and (2) to add data rights IAW the
incorporation of the document "ldentification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of Technical Data or Computer Software."
for PolyPlus (subcontractor). The document is included in the electronic file for reference.

b. The total funding on the order is hereby changed as follows:
CLIN 0001 funding is decreased from B-4 B-4
CLIN 1001 funding is increased from - -

c. As a result of this modification, the period of performance and ceiling amounts remain unchanged as follows:
Base Year: 16 June 2014- 15 June 2015: Ceiling:
Option Year: 1 16 June 2015- 15 June 2016: Ceiling:
Option Year: 2 16 June 2016- 15 June 2017: Ceiling:
Option Year: 3 16 June 2017- 15 June 2018: Ceiling:

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009611692&cid= 167254 1/2



10/23/2016

IT-Solutions Shop

d. This is a Time and Material task order. Incremental funds will be added as they become available; however, there is a possibility that the total ceiling dollar
amount will not be reached as incremental funding is subject to availability. The contractor is advised that only the dollar amount found in 'New Amount' area of Block 14
on this GSA Form 30 is currently awarded and available to fund this task. The contractor is hereby advised not to exceed the amount indicated in the 'New Amount'

vook of I

e. All other terms and conditions remain unchanged

Modification Authority:
FAR 52.212-4(c): Contract Terms and Conditions Commercial Items

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: | $14,991,386.63 $14,991,386.63 $0.00
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

B-6 Brian Platenburg
(817) 850-5507
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
09/30/2015 Brian Platenburg 09/30/2015
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|
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1
AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

CONTRACT
2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE 4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / P O 001 DATE A21898356
07/15/2014
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 7 Carol Conaway (817) 978-7423

Carol Conaway

819 Taylor Street, Rm. 13A33
Fort Worth, TX 76102

United States

(817) 978-7423

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

9.

D

LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
B-6 E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
06/16/2014 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the
offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO8...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR Clause 52.212-4(c)

E. IMPORTANT: Contractor IS required to sign this document and retum 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:07/10/2014 Proposal Dated:07/10/2014 Order ID: 1D07140006
PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:
06/16/2014 06/15/2015
ITEM || TASKITEM DESCRIPTION |[PREVIOUS MOD AMOUNT|[MOD CHANGE AMOUNT||NEW MOD AMOUNT
NO
[0001 ||RPTIS WO #15/Soldier Power - Base || $5,881,000.42 | $4,866,222.45| $10,747,222.87|

Task order ID: 1D07140006

Work Order #15

Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c).
2. Incremental funding in the amount | EZYls hereby allocated as follows:

Base/Task item 0001 is hereby changed from || Y

3. The total task order value has hereby changed from
4. The contractor is hereby directed not to exceed the obligated amount o , and shall notity the contracting officer when o of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options ism

al

5. Incremental funds will be added as funding becomes available; however, there is a possibility t e total celling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling:
Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling:
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Option 3: 06/16/2017-06/15/2018/Ceiling: m
Total: B-4

7. All other terms and conditions remain unchanged.

Submission Instructions

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The
invoice submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised
instructions do not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any
invoices directly to the GSA Finance Center (neither by mail nor via electronic submission).

PRIOR AMOUNT

NEW AMOUNT

INCREASE/DECREASE

Cost To GSA: | $5,881,000.42

$10,747,222.87

$4,866,222.45

full force and effect.

Except as provided herein, all terms and conditions of the document referenced in Iltem 9A or 10A, as heretofore changed, remains unchanged and in

15A. NAME AND TITLE OF SIGNER(Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carol Conaway
(817) 978-7423

15B. CONTRACTOR/OFFEROR 15C. DATE
SIGNED
07/15/2014
(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA
Carol Conaway

(Signature of person authorized to sign)

16C. DATE SIGNED
07/15/2014

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA FAR (48 CFR) 53.243
]
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AMENDMENT OF SOLICITATION/MODIFICATION OF 1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)
CONTRACT
2.AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE |4.REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
1D07140006 / P O 002 08/06/2014 A21898356
6. ISSUED BY 7. ADMINISTERED BY (If other than Item 6)
GSA Region 7 Carol Conaway (817) 978-7423

Carol Conaway

819 Taylor Street, Rm. 13A33
Fort Worth, TX 76102

United States

(817) 978-7423

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
LOGIES, INC. 9B. DATED (SEE ITEM 11)
14370 Newbrook Drive 10A. MODIFICATION OF CONTRACT/ORDER NO.
Chantilly, VA 20151-2218 GS07T12BGD0012 / GSQ0714BG0030
United States TYPE OF MODIFICATION:
E. Amount + Admin Change
CODE FACILITY CODE 10B. DATED (SEE ITEM 11)
07/15/2014 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
is extended is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning _ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12.ACCOUNTING AND APPROPRIATION DATA (If required)
299X.A07VR111.F1.25.C01.HO08...
13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212-4(c).

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)

ORDER MOD DATED:07/30/2014 Proposal Dated:07/30/2014 Order ID: ID07140006

PERFORMANCE PERIOD FROM: PERFORMANCE PERIOD TO: Desired Delivery Date:

06/16/2014 06/15/2015

(ITEM NO|| TASK ITEM DESCRIPTION |[PREVIOUS MOD AMOUNT |[MOD CHANGE AMOUNT |[NEW MOD AMOUNT |
{0001 |[RPTIS WO #15/Soldier Power - Base || $10,747,222.87|| $63,414.63|| $10,810,637.50|

Task order ID: 1D07140006

Work Order #15

Rapid Prototyping and Technology Insertion (RPTI) Support - Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212-4(c).
2. Incremental funding in the amount of | EREI is hereby allocated as follows:

BaselTask fem 0001 s hereby changed N
3. The total task order value has hereby changed from to a new ceiling/total task order value of%
4. The contractor is hereby directed not to exceed the obligated amount of , and shall notify the contracting officer when % of obligated amount has

been invoiced for/expended. Total funded amount for this task to include base and four options ism
5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental

funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014-06/15/2015/Ceiling:
Option 1: 06/16/2015-06/15/2016/Ceiling:
Option 2: 06/16/2016-06/15/2017/Ceiling:
Option 3: 06/16/2017-06/15/2018/Ceiling:

Toto: R
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7. All other terms and conditions remain unchanged

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877-472-4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816-926-7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE

Cost To GSA: |$10,747,222.87 $10,810,637.50 $63,414.63

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.

15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
B Carol Conaway
(817) 978-7423

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
08/11/2014 Carol Conaway 08/11/2014
(Signature of person authorized to sign) (Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243
|

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm30Print.seam ?id=5009578091&cid=161298 2/2


https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions

10/21/2016

IT-Solutions Shop

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS

1. REQUISITION NUMBER

PAGES 1 OF (1)

OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30. A21898356 PAGE(S)
2. CONTRACT NO. 3. 4. ORDER NUMBER |[5. SOLICITATION NUMBER 6. SOLICITATION
GS07T12BGD0012 AWARD/EFFECTIVE | GSQ0714BG0030 ISSUE DATE
DATE
06/16/2014
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No Collect Calls) 8. OFFER DUE

INFORMATION CALL:

DATE/ LOCAL
TIME

9. ISSUED BY

GSA Region 7

Carol Conaway

819 Taylor Street, Rm. 13A33
Fort Worth,

TX

76102

United States

(817) 978-7423

10. THIS ACQUISITION IS

UNRESTRICTED
SET ASIDE:

8(A)

NAICS: SIC:
SIZE STANDARD:

% FOR
SMALL BUSINESS
HUBZONE SMALL BUSINESS

11. DELIVERY FOR FOB
DESTINATION UNLESS
BLOCK IS MARKED
Destination

12. DISCOUNT
TERMS

NET 30 DAYS /
0.00 % 0 DAYS/
0.00 % 0 DAYS

13a. THIS CONTRACT IS A RATED
ORDER UNDER DPAS (15 CFR 700)

13b. RATING

RFP

14. METHOD OF SOLICITATION

15. DELIVER TO

Bldg 6007

Rear Admiral Grace Hooper Bldg
APG, MD 21005

United States

(443) 395-0439

16. ADMINISTERED BY
Carol Conaway (817) 978-7423

17a. CONTRACTOR/ OFFEROR

LOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151-2218
United States
B-6

18a. PAYMENT WILL BE MADE BY

Finance Operations and Disbursement Branch (BCEB)
299X

PO Box 219434
Kansas City, MO 641219434
United States

17b. CHECK IF REMITTANCE IS
DIFFERENT AND PUT SUCH ADDRESS IN
OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK
BELOW IS CHECKED

19. 20. 21. 22. 23. 24.
ITEM SCHEDULE OF QUANTITY UNIT UNIT PRICE || AMOUNT
NO SUPPLIES/SERVICES
ITEM NO. || TASK ITEM DESCRIPTION PREVIOUS MOD||  MOD CHANGE NEW MOD
AMT AMT AMT
|0001 || RPTIS WO #15/Soldier Power - Base [ [ $0.00|  $5,881,000.42| $5,881,000.42

ITSS Project Number: 1D07140006
Work Order #15

Rapid Prototyping and Technology Insertion (RPTI)/Soldier Power

A. This requirement is awarded as a task order against the Indefinite Delivery Indefinite Quantity (IDIQ) contract ID07120033001 awarded to CACI
Technologies in support of RPTI for Aberdeen Proving Grounds, Maryland. Terms and conditions supporting the basic contract issued under the supporting

solicitation ID07120033 apply along with RFP 1D07140006.

Contractor's Proposal dated May 9, 2014 is hereby incorporated by reference.

Act #:

This order is a mixed FFP __X__T&M __ Cost Reimbursable

X Severable Non-Severable ___ Hybrid

B. Period of Performance

Base Year/Period: 6/16/2014-6/15/2015
Option Year/Period 1: 6/16/2015-6/15/2016
Option Year/Period 2: 6/16/2016-6/15/2017
Option Year/Period 3: 6/16/2017-6/15/2018

C. The ceiling amount for this task is ||| |  GNNEEEEEYEE o ateria

Base Year and Option Year ceiling amounts are as follows:

1001 Option Year/Period 1:
Labor

Trave

Material

Total for the Option

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm1449Print.seam ?id=5009535041&cid=161271
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2001 Option Year/Period 2:
Labor

Trave

Material -

Total for the Option B-4

3001 Option Year/Period 3:
Labor -
Travel -
Material -

Total for the Option/Period 3 [T

Indirect Rates:

CACI indirect rates are as follows:

Material:

Base: -

oY1:
oy2:
0oY3:

Travel:
Base:
ovY1:
oy2:
0oY3

D. Incremental funding shall be added bilaterally via the changes clause at FAR 52.212-4(c) - Changes. The total dollar amount for the Base Year is

b (Labor, Material, and Travel) which will be incrementally funded. Incremental funds for travel will be added to this task as they become
availaple. The amount of | is added at this time.

The contractor shall not incur costs, provide services that will exceed the funded amount of expressed in the contract/task order which is |G

E. Option periods were evaluated at the time of the task order award. The option periods included in this task shall be exercised in accordance with FAR
clauses 52.217-8 and 52.217-9 (as incorporated in to the Performance Based Work Statement, dated 3/12/2014). Options shall be exercised at the
discretion of the Government, within the terms expressed in the aforementioned clauses. Options shall be exercised at the dollar values accepted in the

Lcontractors s-original-proposal-at-the-time-of award

|25. ACCOUNTING AND APPROPRIATION DATA 26. TOTAL AWARD AMOUNT (For Govt. Use
299X.A07VR111.F1.25.C01.HO08... Only)
$5,881,000.42

27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 and 52.212-5 ARE ATTACHED.
ADDENDA ATTACHED.

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDAN ATTACHED.
28. CONTRACTOR IS NOT REQUIRED TO SIGN THIS DOCUMENT AND |29. AWARD OF CONTRACT: REFERENCE 1D07140006 OFFER
RETURN COPIES TO ISSUING OFFICE. DATE 5/9/2014. YOUR OFFER ON SOLICITATION (BLOCK 5)

INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET

CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS FORTHHEREIN, IS ACCEPTED AS TO ITEMS:

SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY
ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS
SPECIFIED HEREIN.

30a. SIGNATURE OF OFFEROR/CONTRACTOR |[31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

Carol Conaway

30b. NAME AND TITLE OF |30c. DATE SIGNED [31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE
SIGNER (Type or print) Carol Conaway SIGNED

(817) 978-7423 6/16/2014
32a. QUANTITY IN COLUMN 21 HAS BEEN 32b. SIGNATURE OF AUTHORIZED GOVT. REPRESENTATIVE 32c. DATE
32d. PRINTED NAME AND TITLE OF 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE
AUTHORIZED GOVERNMENT
REPRESENTATIVE
32e. MAILING ADDRESS OF AUTHORIZED 32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE
GOVERNMENT REPRESENTATIVE
33. SHIP NUMBER 34. VOUCHER 35. AMOUNT VERIFIED CORRECT FOR|36. PAYMENT

NUMBER
37. CHECK NUMBER 38. S/R ACCOUNT NUMBER 39. S/R VOUCHER 40. PAID BY
NUMBER

41a. | CERTIFY THIS ACCOUNT IS CORRECT 42a. RECEIVED BY (Print)
AND PROPER FOR PAYMENT

41b. SIGNATURE AND 41c. DATE 42b. RECEIVED AT (Location)

TITLE OF CERTIFYING

OFFICER 42c. DATE REC'D 42d. TOTAL

GSA Finance Customer (YY/MM/DD) CONTAINERS

Support

816-926-7287

AUTHORIZED FOR LOCAL REPRODUCTION SEE REVERSE SIDE FOR OMB STANDARD FORM 1449
CONTROL NUMBER AND PAPERWORK (REV. 4-2002)
BURDEN STATEMENT Prescribed by GSA - FAR (48 CFR) 53.212

https://was.itss.gsa.gov/rba_modernization/xhtml/view/viewForm1449Print.seam ?id=5009535041&cid=161271
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RPTIS WO15 SOLDIER POWER gl leidos

TASK ORDER # 1D07140006

May 09, 2014

> leidos

General Services Administration (GSA FAS AAS)
Acquisition Operations Division

819 Taylor Street

Fort Worth, TX 76102-6124

Attention: Carol Conaway, Contracting Officer

Subject: Solicitation Number ID07140006, Rapid Prototyping and Technology Insertion (RPTI)
Support Work Order #15 — Soldier Power- Proposal Submittal

Reference: 1) Basic Indefinite Delivery, Indefinite Quantity (ID1Q) Contract Number 1D07120033-
002

2) Request for Quote (RFQ) 1D07140006, Rapid Prototyping and Technology Insertion
(RPTI) Support Work Order #15 — Soldier Power, issued April 10, 2014 and Amended
on April 30, 2014 (Amendment 01)

Dear Ms. Conaway:

Leidos (formerly Science Applications International Corporation) is pleased to submit the subject
proposal in response to the referenced RFQ received April 10, 2014 and Amended on April 30, 2014
(Amendment 01). The Leidos Data Universal Numbering System (DUNS) number is 833063253 and Tax
Identification (ID) Number is 95-3630868. At this time, Leidos has not considered a prompt payment
discount. This proposal is based on an award of a time and materials (T&M) type contract and
incorporation of our proposal into the contract. Our proposal is valid for 60 days.

Science Applications International Corporation (“SAIC”), by an amendment to its certificate of
incorporation, dated 27 September 2013, has changed its corporate name to “Leidos, Inc.” and executed a
Change of Name Agreement (“Agreement”) with the Defense Contract Management Agency (“DCMA”)
in accordance with the provisions of FAR 42.1205. The Commercial and Government Entity (CAGE)
code under which this proposal is submitted has been updated in Dun & Bradstreet (D&B), as well as in
the System of Award Management (SAM) to reflect the new name of Leidos, Inc. Any resultant contract
will be performed by Leidos and will be executed by Leidos.

The Leidos Team understands the unique power requirements of this RFQ. With our experienced team of
engineering professionals, we will apply the right skills to each requirement area shown in the
Performance Work Statement (PWS) of this RFQ. The Leidos Team brings the technical expertise to
support the development of improved power sources relevant technologies for manwearable and
manportable applications to accomplish the mission. The Leidos Team’s strategy of supplementing our
current team with industry leaders provides the Power Division a viable option for consideration and
access to a large pool of vendors that will bring new ideas and processes to the mix for consideration. Our
staffing approach is designed to sustain the current level of support and maintain access to the personnel
that the Power Division is familiar with and requires no ramp up time to continue work and alleviate and
gaps in support. The staffing approach provides minimal program execution risk and the best value,
ensuring that our rates provide competitive compensation to promote employee retention. The knowledge,
skills, and abilities that our team brings, combined with the trusted working relationships we have
established during our years of involvement, enable us to meet the future needs of the Prototyping,
Integration, and Testing (PI&T) Division in the rapidly changing Army environment.

Cover Letter 1 Task Order # 1D07140006

Source Selection Information - See FAR 2.101 and 3.104 Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.
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TASK ORDER # 1D07140006

Leidos trusts you will find this submission responsive to the GSA’s requirements. Leidos is ready to
support your review and analysis with additional information or clarifications, as required. Should you
have questions or require additional information, please contact the undersigned at-

Respectfully yours,
Leidos, Inc.

Senior Contracts Manager

Cover Letter 2 Task Order # ID07140006

Source Selection Information - See FAR 2.101 and 3.104 Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.
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